
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

GUY F. ATKINSON CONSTRUCTION LLCWILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-22671525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 10.21 % -5.60 % 9.21 %
5,500,000.00 509,469.91 4,711,000.00 -279,530.09 5,450,000.00 459,469.914,990,530.09

4,000.0000
2 CLEARING AND GRUBBING

104.3000 ACRE 33.33 % 7,000.0000 133.33 % 3,500.0000 16.67 %
417,200.00 104,300.00 730,100.00 417,200.00 365,050.00 52,150.00

3,000.0000
312,900.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

0.0000
4 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

300.0000
5 REMOVING DRAINAGE STRUCTURE

24.0000 EACH -60.53 % 320.0000 -57.89 % 6,500.0000 755.26 %
7,200.00 -11,040.00 7,680.00 -10,560.00 156,000.00 137,760.00

760.0000
18,240.00

6 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 61.13 % -41.79 % 61.13 %

150,000.00 56,905.00 54,188.00 -38,907.00 150,000.00 56,905.0093,095.00
7 REMOVING EXISTING BRIDGE -SE 215TH ST AT TAYLOR CREEK

L.S. 11.11 % -73.33 % 38.89 %
20,000.00 2,000.00 4,800.00 -13,200.00 25,000.00 7,000.0018,000.00

8 REMOVING EXISTING BRIDGE -NO. 18/27
L.S. -13.04 % -44.91 % -6.83 %

140,000.00 -21,000.00 88,700.00 -72,300.00 150,000.00 -11,000.00161,000.00
9 REMOVING EXISTING BRIDGE -NO.18/28

L.S. -37.22 % -59.89 % -16.67 %
113,000.00 -67,000.00 72,200.00 -107,800.00 150,000.00 -30,000.00180,000.00

2.0000
10 REMOVING ASPHALT CONC. PAVEMENT

104680.0000 S.Y. 33.33 % 2.0000 33.33 % 1.1500 -23.33 %
209,360.00 52,340.00 209,360.00 52,340.00 120,382.00 -36,638.00

1.5000
157,020.00

0.0000
11 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
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07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

0.0000
12 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

5.0000
13 REMOVING CONC. BARRIER

3160.0000 L.F. 0.00 % 4.0000 -20.00 % 4.2500 -15.00 %
15,800.00 0.00 12,640.00 -3,160.00 13,430.00 -2,370.00

5.0000
15,800.00

3.0000
14 REMOVING GUARDRAIL

10780.0000 L.F. 36.36 % 3.0000 36.36 % 2.6500 20.45 %
32,340.00 8,624.00 32,340.00 8,624.00 28,567.00 4,851.00

2.2000
23,716.00

140.0000
15 REMOVING GUARDRAIL ANCHOR

42.0000 EACH -26.32 % 140.0000 -26.32 % 150.0000 -21.05 %
5,880.00 -2,100.00 5,880.00 -2,100.00 6,300.00 -1,680.00

190.0000
7,980.00

5.0000
16 REMOVING GUIDE POST

100.0000 EACH 42.86 % 5.0000 42.86 % 5.1000 45.71 %
500.00 150.00 500.00 150.00 510.00 160.00

3.5000
350.00

0.3000
17 REMOVING PAINT LINE

73400.0000 L.F. -40.00 % 0.3500 -30.00 % 0.3600 -28.00 %
22,020.00 -14,680.00 25,690.00 -11,010.00 26,424.00 -10,276.00

0.5000
36,700.00

18 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL
L.S. 25.00 % 152.50 % 150.00 %

5,000.00 1,000.00 10,100.00 6,100.00 10,000.00 6,000.004,000.00
19  SELECTIVE CLEARING

EST. 0.00 % 0.00 % 0.00 %
144,650.00 144,650.00 144,650.00144,650.00

3.0000
20  REMOVING FENCE

35570.0000 L.F. 200.00 % 2.0000 100.00 % 1.7500 75.00 %
106,710.00 71,140.00 71,140.00 35,570.00 62,247.50 26,677.50

1.0000
35,570.00

4.0000
21  CONSTRUCTION FENCE

14990.0000 L.F. 60.00 % 2.0000 -20.00 % 1.2000 -52.00 %
59,960.00 22,485.00 29,980.00 -7,495.00 17,988.00 -19,487.00

2.5000
37,475.00

20.0000
22  SENSITIVE AREA SIGN

77.0000 EACH 900.00 % 100.0000 4,900.00 % 100.0000 4,900.00 %
1,540.00 1,386.00 7,700.00 7,546.00 7,700.00 7,546.00

2.0000
154.00
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NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

2.0000
23  CLEARING FENCE LINE 10 FT. WIDTH

41780.0000 L.F. 0.00 % 2.0000 0.00 % 1.6000 -20.00 %
83,560.00 0.00 83,560.00 0.00 66,848.00 -16,712.00

2.0000
83,560.00

GRADING

2.6500
24 ROADWAY EXCAVATION INCL. HAUL

838590.0000 C.Y. 1.92 % 4.0000 53.85 % 2.7000 3.85 %
2,222,263.50 41,929.50 3,354,360.00 1,174,026.00 2,264,193.00 83,859.00

2.6000
2,180,334.00

0.0000
25 DELETED ITEM

0.0300 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

7.0000
26 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

35000.0000 C.Y. 40.00 % 8.5000 70.00 % 6.3000 26.00 %
245,000.00 70,000.00 297,500.00 122,500.00 220,500.00 45,500.00

5.0000
175,000.00

10.0000
27 COMMON BORROW INCL. HAUL

18200.0000 C.Y. 100.00 % 0.0000 -100.00 % 9.7000 94.00 %
182,000.00 91,000.00 0.00 -91,000.00 176,540.00 85,540.00

5.0000
91,000.00

0.0100
28 SELECT BORROW INCL. HAUL

96640.0000 TON -99.87 % 0.0000 -100.00 % 0.0100 -99.87 %
966.40 -772,153.60 0.00 -773,120.00 966.40 -772,153.60

8.0000
773,120.00

0.0100
29 GRAVEL BORROW INCL. HAUL

319710.0000 TON -99.67 % 0.0100 -99.67 % 0.0100 -99.67 %
3,197.10 -955,932.90 3,197.10 -955,932.90 3,197.10 -955,932.90

3.0000
959,130.00

1.5000
30 EMBANKMENT COMPACTION

833580.0000 C.Y. 100.00 % 1.1000 46.67 % 1.3000 73.33 %
1,250,370.00 625,185.00 916,938.00 291,753.00 1,083,654.00 458,469.00

0.7500
625,185.00

250.0000
31 SETTLEMENT INDICATING DEVICE

14.0000 EACH -75.00 % 810.0000 -19.00 % 760.0000 -24.00 %
3,500.00 -10,500.00 11,340.00 -2,660.00 10,640.00 -3,360.00

1,000.0000
14,000.00

32  LANDSCAPE GRADING
EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
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GRADING
33  SEEPAGE TESTING AND SOIL SEALING

EST. 0.00 % 0.00 % 0.00 %
174,600.00 174,600.00 174,600.00174,600.00

6.0000
34  WETLAND AND CHANNEL EXCAVATION INCL. HAUL

174000.0000 C.Y. 0.00 % 7.5000 25.00 % 5.8000 -3.33 %
1,044,000.00 0.00 1,305,000.00 261,000.00 1,009,200.00 -34,800.00

6.0000
1,044,000.00

35  SE 216TH STREAM DIVERSION
L.S. -58.04 % -79.86 % -55.24 %

15,000.00 -20,750.00 7,200.00 -28,550.00 16,000.00 -19,750.0035,750.00
36  SE 215TH STREAM DIVERSION

L.S. -36.51 % -54.29 % 1.59 %
10,000.00 -5,750.00 7,200.00 -8,550.00 16,000.00 250.0015,750.00

37  SR18 CROSSING 1 STREAM DIVERSION
L.S. -52.38 % -64.44 % -49.21 %

15,000.00 -16,500.00 11,200.00 -20,300.00 16,000.00 -15,500.0031,500.00
38  244TH AVENUE STREAM DIVERSION

L.S. -68.25 % -62.54 % 1.59 %
5,000.00 -10,750.00 5,900.00 -9,850.00 16,000.00 250.0015,750.00

39  SR18 CROSSING 2 STREAM DIVERSION
L.S. -84.13 % -64.44 % -49.21 %

5,000.00 -26,500.00 11,200.00 -20,300.00 16,000.00 -15,500.0031,500.00
40  SR18 CROSSING 3 STREAM DIVERSION

L.S. -68.25 % -43.49 % -49.21 %
10,000.00 -21,500.00 17,800.00 -13,700.00 16,000.00 -15,500.0031,500.00

41  SR18 CROSSING 4 STREAM DIVERSION
L.S. -68.25 % -77.78 % 1.59 %

5,000.00 -10,750.00 3,500.00 -12,250.00 16,000.00 250.0015,750.00

100.0000
42  BOX CULVERT FILL MATERIAL

340.0000 C.Y. 150.00 % 78.0000 95.00 % 26.0000 -35.00 %
34,000.00 20,400.00 26,520.00 12,920.00 8,840.00 -4,760.00

40.0000
13,600.00
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DRAINAGE

8.0000
43 DITCH EXCAVATION INCL. HAUL

27620.0000 C.Y. 60.00 % 6.0000 20.00 % 7.2500 45.00 %
220,960.00 82,860.00 165,720.00 27,620.00 200,245.00 62,145.00

5.0000
138,100.00

1,800.0000
44 GRATE INLET TYPE 1

12.0000 EACH 20.00 % 1,700.0000 13.33 % 1,900.0000 26.67 %
21,600.00 3,600.00 20,400.00 2,400.00 22,800.00 4,800.00

1,500.0000
18,000.00

1,800.0000
45 GRATE INLET TYPE 2

63.0000 EACH 20.00 % 1,400.0000 -6.67 % 1,800.0000 20.00 %
113,400.00 18,900.00 88,200.00 -6,300.00 113,400.00 18,900.00

1,500.0000
94,500.00

30.0000
46 STREAMBED GRAVEL

1055.0000 TON 50.00 % 31.0000 55.00 % 21.0000 5.00 %
31,650.00 10,550.00 32,705.00 11,605.00 22,155.00 1,055.00

20.0000
21,100.00

35.0000
47 LIGHT LOOSE RIPRAP

1123.0000 TON 16.67 % 26.0000 -13.33 % 26.0000 -13.33 %
39,305.00 5,615.00 29,198.00 -4,492.00 29,198.00 -4,492.00

30.0000
33,690.00

15.0000
48 QUARRY SPALLS

34600.0000 TON -6.25 % 19.0000 18.75 % 14.0000 -12.50 %
519,000.00 -34,600.00 657,400.00 103,800.00 484,400.00 -69,200.00

16.0000
553,600.00

250.0000
49 FLARED END SECTION 12 IN. DIAM.

9.0000 EACH 25.00 % 490.0000 145.00 % 510.0000 155.00 %
2,250.00 450.00 4,410.00 2,610.00 4,590.00 2,790.00

200.0000
1,800.00

250.0000
50 FLARED END SECTION 18 IN. DIAM.

4.0000 EACH -16.67 % 490.0000 63.33 % 560.0000 86.67 %
1,000.00 -200.00 1,960.00 760.00 2,240.00 1,040.00

300.0000
1,200.00

1,500.0000
51 FLARED END SECTION 60 IN. DIAM.

4.0000 EACH -11.76 % 1,400.0000 -17.65 % 2,100.0000 23.53 %
6,000.00 -800.00 5,600.00 -1,200.00 8,400.00 1,600.00

1,700.0000
6,800.00

6.0000
52 UNDERDRAIN PIPE 6 IN. DIAM.

789.0000 L.F. 20.00 % 6.0000 20.00 % 12.6000 152.00 %
4,734.00 789.00 4,734.00 789.00 9,941.40 5,996.40

5.0000
3,945.00

10.0000
53 UNDERDRAIN PIPE 8 IN. DIAM.

36801.0000 L.F. 42.86 % 4.0000 -42.86 % 10.6000 51.43 %
368,010.00 110,403.00 147,204.00 -110,403.00 390,090.60 132,483.60

7.0000
257,607.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

0.0000
54 DELETED ITEM

0.0500 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

19.0000
55 PLAIN CONC. CULV. PIPE 12 IN. DIAM.

545.0000 L.F. -20.83 % 14.0000 -41.67 % 24.0000 0.00 %
10,355.00 -2,725.00 7,630.00 -5,450.00 13,080.00 0.00

24.0000
13,080.00

23.0000
56 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

764.0000 L.F. -23.33 % 19.0000 -36.67 % 26.0000 -13.33 %
17,572.00 -5,348.00 14,516.00 -8,404.00 19,864.00 -3,056.00

30.0000
22,920.00

34.0000
57 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

31.0000 L.F. 54.55 % 29.0000 31.82 % 66.0000 200.00 %
1,054.00 372.00 899.00 217.00 2,046.00 1,364.00

22.0000
682.00

24.0000
58 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

511.0000 L.F. -25.00 % 49.0000 53.13 % 29.0000 -9.38 %
12,264.00 -4,088.00 25,039.00 8,687.00 14,819.00 -1,533.00

32.0000
16,352.00

64.0000
59 CL. V REINF. CONC. CULV. PIPE 36 IN. DIAM.

239.0000 L.F. -36.00 % 78.0000 -22.00 % 96.0000 -4.00 %
15,296.00 -8,604.00 18,642.00 -5,258.00 22,944.00 -956.00

100.0000
23,900.00

270.0000
60 CL. V REINF. CONC. CULV. PIPE 60 IN. DIAM.

327.0000 L.F. 170.00 % 150.0000 50.00 % 270.0000 170.00 %
88,290.00 55,590.00 49,050.00 16,350.00 88,290.00 55,590.00

100.0000
32,700.00

26.0000
61  HIGH DENSITY POLYETHYLENE PIPE 12 IN. DIAM.

186.0000 L.F. 4.00 % 110.0000 340.00 % 39.0000 56.00 %
4,836.00 186.00 20,460.00 15,810.00 7,254.00 2,604.00

25.0000
4,650.00

40.0000
62  HIGH DENSITY POLYETHYLENE PIPE 18 IN. DIAM.

207.0000 L.F. 60.00 % 43.0000 72.00 % 51.0000 104.00 %
8,280.00 3,105.00 8,901.00 3,726.00 10,557.00 5,382.00

25.0000
5,175.00

300.0000
63  5X5 CONCRETE BOX CULVERT

301.0000 L.F. 20.00 % 320.0000 28.00 % 290.0000 16.00 %
90,300.00 15,050.00 96,320.00 21,070.00 87,290.00 12,040.00

250.0000
75,250.00
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COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

2,000.0000
64  EXISTING CULVERT VIDEO INSPECTION

1.0000 EACH -42.86 % 4,400.0000 25.71 % 2,100.0000 -40.00 %
2,000.00 -1,500.00 4,400.00 900.00 2,100.00 -1,400.00

3,500.0000
3,500.00

STORM SEWER

750.0000
65 CATCH BASIN TYPE 1

29.0000 EACH 7.14 % 1,100.0000 57.14 % 770.0000 10.00 %
21,750.00 1,450.00 31,900.00 11,600.00 22,330.00 2,030.00

700.0000
20,300.00

1,400.0000
66 CATCH BASIN TYPE 2 48 IN. DIAM.

26.0000 EACH -30.00 % 2,200.0000 10.00 % 1,550.0000 -22.50 %
36,400.00 -15,600.00 57,200.00 5,200.00 40,300.00 -11,700.00

2,000.0000
52,000.00

1,400.0000
67 CATCH BASIN TYPE 2 54 IN. DIAM.

4.0000 EACH -53.33 % 3,400.0000 13.33 % 2,350.0000 -21.67 %
5,600.00 -6,400.00 13,600.00 1,600.00 9,400.00 -2,600.00

3,000.0000
12,000.00

3,000.0000
68 CATCH BASIN TYPE -2 72 IN. DIAM. W / FLOW RESTR.-OIL SEP.

24.0000 EACH -40.00 % 5,600.0000 12.00 % 2,800.0000 -44.00 %
72,000.00 -48,000.00 134,400.00 14,400.00 67,200.00 -52,800.00

5,000.0000
120,000.00

2.0000
69 TESTING STORM SEWER PIPE

15775.0000 L.F. 60.00 % 2.0000 60.00 % 1.6000 28.00 %
31,550.00 11,831.25 31,550.00 11,831.25 25,240.00 5,521.25

1.2500
19,718.75

0.0000
70 DELETED ITEM

0.1300 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

25.0000
71 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM.

3664.0000 L.F. 8.70 % 20.0000 -13.04 % 26.0000 13.04 %
91,600.00 7,328.00 73,280.00 -10,992.00 95,264.00 10,992.00

23.0000
84,272.00

34.0000
72 PLAIN CONC. STORM SEWER PIPE 24 IN. DIAM.

749.0000 L.F. -2.86 % 29.0000 -17.14 % 43.0000 22.86 %
25,466.00 -749.00 21,721.00 -4,494.00 32,207.00 5,992.00

35.0000
26,215.00

18.0000
73 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

504.0000 L.F. -10.00 % 32.0000 60.00 % 32.0000 60.00 %
9,072.00 -1,008.00 16,128.00 6,048.00 16,128.00 6,048.00

20.0000
10,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------
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PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

27.0000
74 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

1728.0000 L.F. -10.00 % 51.0000 70.00 % 28.0000 -6.67 %
46,656.00 -5,184.00 88,128.00 36,288.00 48,384.00 -3,456.00

30.0000
51,840.00

43.0000
75 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

527.0000 L.F. -14.00 % 51.0000 2.00 % 45.0000 -10.00 %
22,661.00 -3,689.00 26,877.00 527.00 23,715.00 -2,635.00

50.0000
26,350.00

1,250.0000
76  DEBRIS CAGE

16.0000 EACH 257.14 % 2,400.0000 585.71 % 1,600.0000 357.14 %
20,000.00 14,400.00 38,400.00 32,800.00 25,600.00 20,000.00

350.0000
5,600.00

WATER LINES

35.0000
77 EXTRA TRENCH EXCAVATION

100.0000 C.Y. 250.00 % 23.0000 130.00 % 26.0000 160.00 %
3,500.00 2,500.00 2,300.00 1,300.00 2,600.00 1,600.00

10.0000
1,000.00

60.0000
78 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

35.0000 C.Y. 200.00 % 54.0000 170.00 % 110.0000 450.00 %
2,100.00 1,400.00 1,890.00 1,190.00 3,850.00 3,150.00

20.0000
700.00

1,300.0000
79 RESETTING EXISTING HYDRANT

1.0000 EACH 85.71 % 1,500.0000 114.29 % 2,300.0000 228.57 %
1,300.00 600.00 1,500.00 800.00 2,300.00 1,600.00

700.0000
700.00

2,800.0000
80  FIRE HYDRANT ASSEMBLY

2.0000 EACH 12.00 % 5,300.0000 112.00 % 3,400.0000 36.00 %
5,600.00 600.00 10,600.00 5,600.00 6,800.00 1,800.00

2,500.0000
5,000.00

105.0000
81 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

30.0000 L.F. 250.00 % 44.0000 46.67 % 36.0000 20.00 %
3,150.00 2,250.00 1,320.00 420.00 1,080.00 180.00

30.0000
900.00

475.0000
82 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

20.0000 L.F. 955.56 % 180.0000 300.00 % 370.0000 722.22 %
9,500.00 8,600.00 3,600.00 2,700.00 7,400.00 6,500.00

45.0000
900.00

160.0000
83 DUCTILE IRON PIPE FOR WATER MAIN 14 IN. DIAM.

146.0000 L.F. 166.67 % 150.0000 150.00 % 190.0000 216.67 %
23,360.00 14,600.00 21,900.00 13,140.00 27,740.00 18,980.00

60.0000
8,760.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------
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NO.
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STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

75.0000
84 DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM.

537.0000 L.F. 0.00 % 130.0000 73.33 % 120.0000 60.00 %
40,275.00 0.00 69,810.00 29,535.00 64,440.00 24,165.00

75.0000
40,275.00

70.0000
85  FURNISHING STEEL CASING PIPE 1/2 IN. THICK, 24 IN. DIA.

76.0000 L.F. 27.27 % 110.0000 100.00 % 110.0000 100.00 %
5,320.00 1,140.00 8,360.00 4,180.00 8,360.00 4,180.00

55.0000
4,180.00

300.0000
86  VALVE BOX ASSEMBLY

3.0000 EACH -75.00 % 320.0000 -73.33 % 1,050.0000 -12.50 %
900.00 -2,700.00 960.00 -2,640.00 3,150.00 -450.00

1,200.0000
3,600.00

STRUCTURE

10.0000
87 STRUCTURE EXCAVATION CLASS A INCL. HAUL

11128.0000 C.Y. -33.33 % 9.0000 -40.00 % 10.0000 -33.33 %
111,280.00 -55,640.00 100,152.00 -66,768.00 111,280.00 -55,640.00

15.0000
166,920.00

88 SHORING OR EXTRA EXCAVATION CL. A - CONC. RET. WALL
L.S. 610.98 % 376.36 % 1,677.46 %

100,000.00 85,935.00 67,000.00 52,935.00 250,000.00 235,935.0014,065.00
89 SHORING OR EXTRA EXCAVATION CL. A -BR. NO.18/27S REPL

L.S. -60.00 % -40.80 % 0.00 %
20,000.00 -30,000.00 29,600.00 -20,400.00 50,000.00 0.0050,000.00

90 SHORING OR EXTRA EXCAVATION CL. A -BR. NO.18/28N
L.S. 31.58 % 115.79 % 57.89 %

50,000.00 12,000.00 82,000.00 44,000.00 60,000.00 22,000.0038,000.00
91 SHORING OR EXTRA EXCAVATION CL. A -BR. NO.18/28S REPL

L.S. -52.38 % 115.24 % 19.05 %
20,000.00 -22,000.00 90,400.00 48,400.00 50,000.00 8,000.0042,000.00

92 SHORING OR EXTRA EXCAVATION CL. A -215TH/TAYLOR CR BR
L.S. 25.00 % 35.00 % 25.00 %

10,000.00 2,000.00 10,800.00 2,800.00 10,000.00 2,000.008,000.00
93 SHORING OR EXTRA EXCAVATION CL. A -244TH O'XING EB

L.S. -70.59 % -59.41 % -41.18 %
5,000.00 -12,000.00 6,900.00 -10,100.00 10,000.00 -7,000.0017,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
94 SHORING OR EXTRA EXCAVATION CL. A -244TH/TAYLOR CR BR

L.S. 400.00 % 44.00 % 750.00 %
50,000.00 40,000.00 14,400.00 4,400.00 85,000.00 75,000.0010,000.00

95 SHORING OR EXTRA EXCAVATION CL. A -TAYLOR CR BR RAMP
L.S. 150.00 % -30.00 % 150.00 %

5,000.00 3,000.00 1,400.00 -600.00 5,000.00 3,000.002,000.00
96 SHORING OR EXTRA EXCAVATION CL. A -TAYLOR CR BR EB#3

L.S. 400.00 % -64.50 % 450.00 %
100,000.00 80,000.00 7,100.00 -12,900.00 110,000.00 90,000.0020,000.00

97 SHORING OR EXTRA EXCAVATION CL. A -TAYLOR CR BR WB#3
L.S. 0.00 % 358.00 % 250.00 %

50,000.00 0.00 229,000.00 179,000.00 175,000.00 125,000.0050,000.00
98 SHORING OR EXTRA EXCAVATION CL. A -SE 200TH ST U'XING

L.S. -28.57 % 4.29 % 42.86 %
5,000.00 -2,000.00 7,300.00 300.00 10,000.00 3,000.007,000.00

99 SHORING OR EXTRA EXCAVATION CL. A -TAYLOR CR BR EB#2
L.S. 400.00 % 600.00 % 900.00 %

5,000.00 4,000.00 7,000.00 6,000.00 10,000.00 9,000.001,000.00

350.0000
100  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

5262.0000 C.Y. 75.00 % 380.0000 90.00 % 330.0000 65.00 %
1,841,700.00 789,300.00 1,999,560.00 947,160.00 1,736,460.00 684,060.00

200.0000
1,052,400.00

315.0000
101  FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

22.0000 L.F. 5.00 % 320.0000 6.67 % 320.0000 6.67 %
6,930.00 330.00 7,040.00 440.00 7,040.00 440.00

300.0000
6,600.00

325.0000
102  FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

204.0000 L.F. 8.33 % 330.0000 10.00 % 330.0000 10.00 %
66,300.00 5,100.00 67,320.00 6,120.00 67,320.00 6,120.00

300.0000
61,200.00

390.0000
103  FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

16.0000 L.F. -22.00 % 400.0000 -20.00 % 400.0000 -20.00 %
6,240.00 -1,760.00 6,400.00 -1,600.00 6,400.00 -1,600.00

500.0000
8,000.00

15,000.0000
104  PLACING PERMANENT CASING FOR 7' -0" DIAM. SHAFT

2.0000 EACH 650.00 % 15,000.0000 650.00 % 16,000.0000 700.00 %
30,000.00 26,000.00 30,000.00 26,000.00 32,000.00 28,000.00

2,000.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
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TOTAL AMOUNT

STRUCTURE

17,500.0000
105  PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

14.0000 EACH 775.00 % 18,000.0000 800.00 % 18,000.0000 800.00 %
245,000.00 217,000.00 252,000.00 224,000.00 252,000.00 224,000.00

2,000.0000
28,000.00

20,000.0000
106  PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

2.0000 EACH 471.43 % 20,000.0000 471.43 % 21,000.0000 500.00 %
40,000.00 33,000.00 40,000.00 33,000.00 42,000.00 35,000.00

3,500.0000
7,000.00

450.0000
107  FURNISHING AND PLACING TEMP. CASING FOR 7'-0"DIA. SHAFT

20.0000 L.F. 350.00 % 460.0000 360.00 % 230.0000 130.00 %
9,000.00 7,000.00 9,200.00 7,200.00 4,600.00 2,600.00

100.0000
2,000.00

500.0000
108  FURNISHING AND PLACING TEMP. CASING FOR 8'-0"DIA. SHAFT

980.0000 L.F. 400.00 % 500.0000 400.00 % 510.0000 410.00 %
490,000.00 392,000.00 490,000.00 392,000.00 499,800.00 401,800.00

100.0000
98,000.00

650.0000
109  FURNISHING AND PLACING TEMP. CASING FOR10'-0"DIA. SHAFT

52.0000 L.F. 420.00 % 650.0000 420.00 % 660.0000 428.00 %
33,800.00 27,300.00 33,800.00 27,300.00 34,320.00 27,820.00

125.0000
6,500.00

500.0000
110  CASING SHORING

48.0000 L.F. 400.00 % 500.0000 400.00 % 550.0000 450.00 %
24,000.00 19,200.00 24,000.00 19,200.00 26,400.00 21,600.00

100.0000
4,800.00

111  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

766,000.00 766,000.00 766,000.00766,000.00

24.0000
112 GRAVEL BACKFILL FOR WALL

3888.0000 C.Y. 41.18 % 30.0000 76.47 % 23.0000 35.29 %
93,312.00 27,216.00 116,640.00 50,544.00 89,424.00 23,328.00

17.0000
66,096.00

7,000.0000
113 FURNISHING AND DRIVING CONCRETE TEST PILE

2.0000 EACH 40.00 % 11,200.0000 124.00 % 3,500.0000 -30.00 %
14,000.00 4,000.00 22,400.00 12,400.00 7,000.00 -3,000.00

5,000.0000
10,000.00

70.0000
114 FURNISHING CONC. PILING -1'-6" DIAM.

480.0000 L.F. 16.67 % 60.0000 0.00 % 50.0000 -16.67 %
33,600.00 4,800.00 28,800.00 0.00 24,000.00 -4,800.00

60.0000
28,800.00

1,000.0000
115 DRIVING CONC. PILE -1'-6" DIAM.

12.0000 EACH -33.33 % 1,300.0000 -13.33 % 600.0000 -60.00 %
12,000.00 -6,000.00 15,600.00 -2,400.00 7,200.00 -10,800.00

1,500.0000
18,000.00
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4,000.0000
116 FURNISHING AND DRIVING STEEL TEST PILE

4.0000 EACH -20.00 % 10,100.0000 102.00 % 1,750.0000 -65.00 %
16,000.00 -4,000.00 40,400.00 20,400.00 7,000.00 -13,000.00

5,000.0000
20,000.00

11.0000
117 FURNISHING ST. PILING

5090.0000 L.F. -72.50 % 21.0000 -47.50 % 10.0000 -75.00 %
55,990.00 -147,610.00 106,890.00 -96,710.00 50,900.00 -152,700.00

40.0000
203,600.00

415.0000
118 DRIVING ST. PILE

152.0000 EACH -58.50 % 660.0000 -34.00 % 400.0000 -60.00 %
63,080.00 -88,920.00 100,320.00 -51,680.00 60,800.00 -91,200.00

1,000.0000
152,000.00

100.0000
119 FURNISHING STEEL PILE TIP OR SHOE

152.0000 EACH -80.00 % 100.0000 -80.00 % 180.0000 -64.00 %
15,200.00 -60,800.00 15,200.00 -60,800.00 27,360.00 -48,640.00

500.0000
76,000.00

0.5000
120 ST. REINF. BAR FOR BRIDGE

1016500.0000 LB. 0.00 % 0.6000 20.00 % 0.4500 -10.00 %
508,250.00 0.00 609,900.00 101,650.00 457,425.00 -50,825.00

0.5000
508,250.00

0.5000
121 ST. REINF. BAR FOR -RETAINING WALL

177470.0000 LB. 0.00 % 0.6000 20.00 % 0.4500 -10.00 %
88,735.00 0.00 106,482.00 17,747.00 79,861.50 -8,873.50

0.5000
88,735.00

0.5000
122 ST. REINF. BAR FOR -SHAFT

931800.0000 LB. 0.00 % 0.6000 20.00 % 0.4500 -10.00 %
465,900.00 0.00 559,080.00 93,180.00 419,310.00 -46,590.00

0.5000
465,900.00

4.0000
123  CSL ACCESS TUBE

22460.0000 L.F. 33.33 % 5.0000 66.67 % 3.0000 0.00 %
89,840.00 22,460.00 112,300.00 44,920.00 67,380.00 0.00

3.0000
67,380.00

115.0000
124  CONC. CLASS 4000P FOR SHAFT

5188.0000 C.Y. -36.11 % 100.0000 -44.44 % 100.0000 -44.44 %
596,620.00 -337,220.00 518,800.00 -415,040.00 518,800.00 -415,040.00

180.0000
933,840.00

350.0000
125 CONC. CLASS 4000 FOR BRIDGE

6758.0000 C.Y. 0.00 % 285.0000 -18.57 % 425.0000 21.43 %
2,365,300.00 0.00 1,926,030.00 -439,270.00 2,872,150.00 506,850.00

350.0000
2,365,300.00

500.0000
126 CONC. CLASS 4000 FOR -WALL

3554.0000 C.Y. 78.57 % 330.0000 17.86 % 650.0000 132.14 %
1,777,000.00 781,880.00 1,172,820.00 177,700.00 2,310,100.00 1,314,980.00

280.0000
995,120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

GUY F. ATKINSON CONSTRUCTION LLCWILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-22671525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

155.0000
127 CONC. CLASS 4000W FOR BRIDGE

864.0000 C.Y. 29.17 % 150.0000 25.00 % 150.0000 25.00 %
133,920.00 30,240.00 129,600.00 25,920.00 129,600.00 25,920.00

120.0000
103,680.00

320.0000
128  SOIL NAIL-EPOXY COATED

632.0000 EACH -20.00 % 760.0000 90.00 % 500.0000 25.00 %
202,240.00 -50,560.00 480,320.00 227,520.00 316,000.00 63,200.00

400.0000
252,800.00

129  SOIL NAIL VERIFICATION TEST
L.S. -40.00 % 2.00 % 100.00 %

3,000.00 -2,000.00 5,100.00 100.00 10,000.00 5,000.005,000.00

12.0000
130  PREFABRICATED DRAINAGE MATERIAL

315.0000 S.Y. 0.00 % 86.0000 616.67 % 12.0000 0.00 %
3,780.00 0.00 27,090.00 23,310.00 3,780.00 0.00

12.0000
3,780.00

18.5000
131  CONCRETE FASCIA PANEL

14200.0000 S.F. -7.50 % 14.0000 -30.00 % 21.0000 5.00 %
262,700.00 -21,300.00 198,800.00 -85,200.00 298,200.00 14,200.00

20.0000
284,000.00

132 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-42.00 -42.00 -42.00-42.00
133 SUPERSTRUCTURE -CEDAR RIVER BRIDGE NO. 18/27N

L.S. 10.80 % 10.80 % -30.75 %
800,000.00 78,000.00 800,000.00 78,000.00 500,000.00 -222,000.00722,000.00

134 SUPERSTRUCTURE -CEDAR RIVER BRIDGE NO. 18/27S REPL.
L.S. -27.22 % -27.22 % -42.72 %

500,000.00 -187,000.00 500,000.00 -187,000.00 393,500.00 -293,500.00687,000.00
135 SUPERSTRUCTURE - SR 169 O'XING 18/28N

L.S. 3.99 % 21.32 % -37.18 %
1,200,000.00 46,000.00 1,400,000.00 246,000.00 725,000.00 -429,000.001,154,000.00

136 SUPERSTRUCTURE - SR 169 O'XING 18/28S REPL.
L.S. -15.64 % -21.26 % -18.45 %

750,000.00 -139,000.00 700,000.00 -189,000.00 725,000.00 -164,000.00889,000.00
137 SUPERSTRUCTURE -SE 215TH ST/TAYLOR CREEK BRIDGE

L.S. 17.65 % 11.76 % 47.06 %
200,000.00 30,000.00 190,000.00 20,000.00 250,000.00 80,000.00170,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------
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600 NACHES AVE SW #120 98055-22671525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ITEM
NO.
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MEAS
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07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
138 SUPERSTRUCTURE - 244TH AVENUE SE O'XING EB

L.S. -23.66 % -31.30 % 33.59 %
200,000.00 -62,000.00 180,000.00 -82,000.00 350,000.00 88,000.00262,000.00

139 SUPERSTRUCTURE - 244TH AVENUE SE O'XING WB
L.S. -2.91 % 1.94 % 45.63 %

200,000.00 -6,000.00 210,000.00 4,000.00 300,000.00 94,000.00206,000.00
140 SUPERSTRUCTURE -244TH AVENUE SE O'XING WB RAMP

L.S. 16.28 % 13.95 % 55.04 %
150,000.00 21,000.00 147,000.00 18,000.00 200,000.00 71,000.00129,000.00

141 SUPERSTRUCTURE -244TH AVE SE/TAYLOR CREEK BRIDGE
L.S. -56.52 % -42.26 % 73.91 %

50,000.00 -65,000.00 66,400.00 -48,600.00 200,000.00 85,000.00115,000.00
142 SUPERSTRUCTURE -TAYLOR CREEK BRIDGE 2ND XING EB

L.S. -15.25 % -19.49 % 27.12 %
200,000.00 -36,000.00 190,000.00 -46,000.00 300,000.00 64,000.00236,000.00

143 SUPERSTRUCTURE -TAYLOR CREEK BRIDGE 2ND XING WB
L.S. 5.93 % 1.69 % 27.12 %

250,000.00 14,000.00 240,000.00 4,000.00 300,000.00 64,000.00236,000.00
144 SUPERSTRUCTURE -TAYLOR CREEK BRIDGE 2ND XING EB RAMP

L.S. -48.45 % -17.53 % 28.87 %
100,000.00 -94,000.00 160,000.00 -34,000.00 250,000.00 56,000.00194,000.00

145 SUPERSTRUCTURE -TAYLOR CREEK BRIDGE 3RD XING EB
L.S. 28.21 % 51.28 % 41.03 %

250,000.00 55,000.00 295,000.00 100,000.00 275,000.00 80,000.00195,000.00
146 SUPERSTRUCTURE -TAYLOR CREEK BRIDGE 3RD XING WB

L.S. 12.99 % -5.08 % 46.89 %
200,000.00 23,000.00 168,000.00 -9,000.00 260,000.00 83,000.00177,000.00

147 SUPERSTRUCTURE -SE 200TH STREET U'XING
L.S. -0.66 % -17.22 % 15.89 %

600,000.00 -4,000.00 500,000.00 -104,000.00 700,000.00 96,000.00604,000.00

38.0000
148 BRIDGE RAILING TYPE BP

10335.0000 L.F. -24.00 % 44.0000 -12.00 % 40.0000 -20.00 %
392,730.00 -124,020.00 454,740.00 -62,010.00 413,400.00 -103,350.00

50.0000
516,750.00
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ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

60.0000
149 TRAFFIC BARRIER

9739.0000 L.F. 0.00 % 68.0000 13.33 % 75.0000 25.00 %
584,340.00 0.00 662,252.00 77,912.00 730,425.00 146,085.00

60.0000
584,340.00

160.0000
150  SEW TRAFFIC BARRIER

4403.0000 L.F. -8.57 % 180.0000 2.86 % 150.0000 -14.29 %
704,480.00 -66,045.00 792,540.00 22,015.00 660,450.00 -110,075.00

175.0000
770,525.00

160.0000
151  SNW TRAFFIC BARRIER

815.0000 L.F. -8.57 % 170.0000 -2.86 % 150.0000 -14.29 %
130,400.00 -12,225.00 138,550.00 -4,075.00 122,250.00 -20,375.00

175.0000
142,625.00

160.0000
152  GEOSYNTHETIC WALL TRAFFIC BARRIER

3094.0000 L.F. -8.57 % 170.0000 -2.86 % 150.0000 -14.29 %
495,040.00 -46,410.00 525,980.00 -15,470.00 464,100.00 -77,350.00

175.0000
541,450.00

20.0000
153 MEMBRANE WATERPROOFING (DECK SEAL)

311.0000 S.Y. 33.33 % 12.0000 -20.00 % 10.0000 -33.33 %
6,220.00 1,555.00 3,732.00 -933.00 3,110.00 -1,555.00

15.0000
4,665.00

500.0000
154  GEOSYNTHETIC MOUNTED ROD EXTENSOMETER

132.0000 EACH -83.46 % 310.0000 -89.75 % 650.0000 -78.50 %
66,000.00 -333,036.00 40,920.00 -358,116.00 85,800.00 -313,236.00

3,023.0000
399,036.00

200.0000
155  GEOSYNTHETIC MOUNTED STRAIN GUAGE

66.0000 EACH 9.89 % 310.0000 70.33 % 40.0000 -78.02 %
13,200.00 1,188.00 20,460.00 8,448.00 2,640.00 -9,372.00

182.0000
12,012.00

11.4000
156  GEOSYNTHETIC REINFORCED EMBANKMENT

25560.0000 S.F. 2,180.00 % 0.4000 -20.00 % 11.5000 2,200.00 %
291,384.00 278,604.00 10,224.00 -2,556.00 293,940.00 281,160.00

0.5000
12,780.00

150.0000
157  THERMOCOUPLE

9.0000 EACH -50.50 % 310.0000 2.31 % 100.0000 -67.00 %
1,350.00 -1,377.00 2,790.00 63.00 900.00 -1,827.00

303.0000
2,727.00

1,000.0000
158  SURVEY POINT

27.0000 EACH 212.50 % 510.0000 59.38 % 500.0000 56.25 %
27,000.00 18,360.00 13,770.00 5,130.00 13,500.00 4,860.00

320.0000
8,640.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

11.2500
159 CRUSHED SURFACING BASE COURSE

86470.0000 TON 25.00 % 12.0000 33.33 % 11.5000 27.78 %
972,787.50 194,557.50 1,037,640.00 259,410.00 994,405.00 216,175.00

9.0000
778,230.00

30.0000
160 CRUSHED SURFACING TOP COURSE

260.0000 C.Y. 100.00 % 32.0000 113.33 % 20.5000 36.67 %
7,800.00 3,900.00 8,320.00 4,420.00 5,330.00 1,430.00

15.0000
3,900.00

LIQUID ASPHALT

0.0000
162 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

CEMENT CONCRETE PAVEMENT

131.0000
161 BRIDGE APPROACH SLAB

4220.0000 S.Y. 0.77 % 145.0000 11.54 % 160.0000 23.08 %
552,820.00 4,220.00 611,900.00 63,300.00 675,200.00 126,600.00

130.0000
548,600.00

ASPHALT CONCRETE PAVEMENT

0.0000
163 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

10.0000
164 PLANING BITUMINOUS PAVEMENT

470.0000 S.Y. 150.00 % 9.0000 125.00 % 6.0000 50.00 %
4,700.00 2,820.00 4,230.00 2,350.00 2,820.00 940.00

4.0000
1,880.00

0.0000
165 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
166 DELETED ITEM

0.0300 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00
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ASPHALT CONCRETE PAVEMENT

37.0000
167 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG -64

125460.0000 TON 32.14 % 37.0000 32.14 % 34.2500 22.32 %
4,642,020.00 1,129,140.00 4,642,020.00 1,129,140.00 4,297,005.00 784,125.00

28.0000
3,512,880.00

0.0000
168 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

169 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

105,390.00 105,390.00 105,390.00105,390.00
170 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
56,210.00 56,210.00 56,210.0056,210.00

37.0000
171  TEMPORARY ASPHALT CONCRETE PAVEMENT

8124.0000 TON -7.50 % 43.0000 7.50 % 34.2500 -14.37 %
300,588.00 -24,372.00 349,332.00 24,372.00 278,247.00 -46,713.00

40.0000
324,960.00

EROSION CONTROL AND PLANTING

20.0000
172 ESC LEAD

494.4000 DAY -93.75 % 200.0000 -37.50 % 50.0000 -84.38 %
9,888.00 -148,320.00 98,880.00 -59,328.00 24,720.00 -133,488.00

320.0000
158,208.00

800.0000
173 SEEDING, FERTILIZING, AND MULCHING

64.7000 ACRE 0.00 % 770.0000 -3.75 % 760.0000 -5.00 %
51,760.00 0.00 49,819.00 -1,941.00 49,172.00 -2,588.00

800.0000
51,760.00

2,900.0000
174  MITIGATION SEEDING, FERTILIZING, AND MULCHING

9.4000 ACRE -3.33 % 3,000.0000 0.00 % 3,000.0000 0.00 %
27,260.00 -940.00 28,200.00 0.00 28,200.00 0.00

3,000.0000
28,200.00

23.0000
175 COMPOST TYPE 1

8255.0000 C.Y. 2.68 % 24.0000 7.14 % 23.5000 4.91 %
189,865.00 4,953.00 198,120.00 13,208.00 193,992.50 9,080.50

22.4000
184,912.00

20.0000
176 COMPOST TYPE 2

222.0000 C.Y. 53.85 % 20.0000 53.85 % 20.5000 57.69 %
4,440.00 1,554.00 4,440.00 1,554.00 4,551.00 1,665.00

13.0000
2,886.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.0000
177  COMPOST BERM

6110.0000 L.F. 150.00 % 3.0000 150.00 % 3.1000 158.33 %
18,330.00 10,998.00 18,330.00 10,998.00 18,941.00 11,609.00

1.2000
7,332.00

140.0000
178 SOIL BINDER OR TACKING AGENT

37.1000 ACRE -20.00 % 140.0000 -20.00 % 150.0000 -14.29 %
5,194.00 -1,298.50 5,194.00 -1,298.50 5,565.00 -927.50

175.0000
6,492.50

1.1000
179 EROSION CONTROL BLANKET

32600.0000 S.Y. -26.67 % 2.0000 33.33 % 1.2500 -16.67 %
35,860.00 -13,040.00 65,200.00 16,300.00 40,750.00 -8,150.00

1.5000
48,900.00

12.0000
180 STABILIZED CONSTRUCTION ENTRANCE

2130.0000 S.Y. 20.00 % 10.0000 0.00 % 15.2500 52.50 %
25,560.00 4,260.00 21,300.00 0.00 32,482.50 11,182.50

10.0000
21,300.00

90.0000
181 STREET CLEANING

2540.0000 HR 200.00 % 91.0000 203.33 % 75.0000 150.00 %
228,600.00 152,400.00 231,140.00 154,940.00 190,500.00 114,300.00

30.0000
76,200.00

150.0000
182 INLET PROTECTION

35.0000 EACH 76.47 % 76.0000 -10.59 % 150.0000 76.47 %
5,250.00 2,275.00 2,660.00 -315.00 5,250.00 2,275.00

85.0000
2,975.00

4.0000
183 SILT FENCE

38910.0000 L.F. 33.33 % 4.0000 33.33 % 5.0000 66.67 %
155,640.00 38,910.00 155,640.00 38,910.00 194,550.00 77,820.00

3.0000
116,730.00

2.5000
184 WATTLE

39620.0000 L.F. 25.00 % 3.0000 50.00 % 2.6000 30.00 %
99,050.00 19,810.00 118,860.00 39,620.00 103,012.00 23,772.00

2.0000
79,240.00

185 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

501,000.00 501,000.00 501,000.00501,000.00

8.0000
186 TOPSOIL TYPE B

11506.0000 C.Y. 33.33 % 7.0000 16.67 % 8.0000 33.33 %
92,048.00 23,012.00 80,542.00 11,506.00 92,048.00 23,012.00

6.0000
69,036.00

4.0000
187 PSIPE -BIGLEAF MAPLE 18" HT., BARE ROOT

872.0000 EACH -15.79 % 4.0000 -15.79 % 3.8000 -20.00 %
3,488.00 -654.00 3,488.00 -654.00 3,313.60 -828.40

4.7500
4,142.00
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HWY :SR 018 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

GUY F. ATKINSON CONSTRUCTION LLCWILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-22671525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.0000
188 PSIPE -BLACK COTTONWOOD, 18" HT., BARE ROOT

988.0000 EACH -20.00 % 4.0000 -20.00 % 3.8000 -24.00 %
3,952.00 -988.00 3,952.00 -988.00 3,754.40 -1,185.60

5.0000
4,940.00

22.0000
189 PSIPE -BLACK COTTONWOOD 60" LTH., LIVE POLE

491.0000 EACH 340.00 % 22.0000 340.00 % 23.0000 360.00 %
10,802.00 8,347.00 10,802.00 8,347.00 11,293.00 8,838.00

5.0000
2,455.00

500.0000
190 PSIPE -LIVE COTTONWOOD LOG, 25' LTH.

29.0000 EACH 100.00 % 510.0000 104.00 % 510.0000 104.00 %
14,500.00 7,250.00 14,790.00 7,540.00 14,790.00 7,540.00

250.0000
7,250.00

6.0000
191 PSIPE -DOUGLAS FIR, 12" HT, #1 CONT.

1417.0000 EACH -7.69 % 6.0000 -7.69 % 6.0000 -7.69 %
8,502.00 -708.50 8,502.00 -708.50 8,502.00 -708.50

6.5000
9,210.50

10.0000
192 PSIPE -PACIFIC YEW, 12" HT, #1 CONT.

193.0000 EACH 25.00 % 10.0000 25.00 % 11.0000 37.50 %
1,930.00 386.00 1,930.00 386.00 2,123.00 579.00

8.0000
1,544.00

3.0000
193 PSIPE -RED ALDER, 12" HT., BARE ROOT

353.0000 EACH -40.00 % 3.0000 -40.00 % 4.0000 -20.00 %
1,059.00 -706.00 1,059.00 -706.00 1,412.00 -353.00

5.0000
1,765.00

6.0000
194 PSIPE -SITKA SPRUCE, 12" HT., #1 CONT.

1906.0000 EACH -20.00 % 6.0000 -20.00 % 7.0000 -6.67 %
11,436.00 -2,859.00 11,436.00 -2,859.00 13,342.00 -953.00

7.5000
14,295.00

6.0000
195 PSIPE -WESTERN HEMLOCK, 12" HT., #1 CONT.

1274.0000 EACH -26.38 % 6.0000 -26.38 % 7.0000 -14.11 %
7,644.00 -2,739.10 7,644.00 -2,739.10 8,918.00 -1,465.10

8.1500
10,383.10

6.0000
196 PSIPE -WESTERN RED CEDAR, 12" HT., #1 CONT.

3214.0000 EACH -17.81 % 6.0000 -17.81 % 6.0000 -17.81 %
19,284.00 -4,178.20 19,284.00 -4,178.20 19,284.00 -4,178.20

7.3000
23,462.20

4.0000
197 PSIPE -BALDHIP ROSE, 18" HT., BARE ROOT

446.0000 EACH -23.81 % 4.0000 -23.81 % 5.0000 -4.76 %
1,784.00 -557.50 1,784.00 -557.50 2,230.00 -111.50

5.2500
2,341.50

6.0000
198 PSIPE -BEAKED HAZELNUT, 18" HT., BARE ROOT

2335.0000 EACH 9.09 % 6.0000 9.09 % 7.0000 27.27 %
14,010.00 1,167.50 14,010.00 1,167.50 16,345.00 3,502.50

5.5000
12,842.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

GUY F. ATKINSON CONSTRUCTION LLCWILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-22671525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.0000
199 PSIPE -BLACKCAP, 18" HT.,BARE ROOT

264.0000 EACH -46.67 % 4.0000 -46.67 % 5.0000 -33.33 %
1,056.00 -924.00 1,056.00 -924.00 1,320.00 -660.00

7.5000
1,980.00

6.0000
200 PSIPE -CASCARA, 18" HT., #1 CONT.

395.0000 EACH 13.21 % 6.0000 13.21 % 7.0000 32.08 %
2,370.00 276.50 2,370.00 276.50 2,765.00 671.50

5.3000
2,093.50

3.0000
201 PSIPE -CLUSTERED WILD ROSE, 12" HT, BARE ROOT

13034.0000 EACH -45.45 % 3.0000 -45.45 % 3.0000 -45.45 %
39,102.00 -32,585.00 39,102.00 -32,585.00 39,102.00 -32,585.00

5.5000
71,687.00

7.0000
202 PSIPE -DEWBERRY, 4" HT., #1 CONT.

396.0000 EACH -6.67 % 7.0000 -6.67 % 7.0000 -6.67 %
2,772.00 -198.00 2,772.00 -198.00 2,772.00 -198.00

7.5000
2,970.00

4.0000
203 PSIPE -INDIAN PLUM, 18" HT., BARE ROOT

1995.0000 EACH -32.20 % 4.0000 -32.20 % 5.0000 -15.25 %
7,980.00 -3,790.50 7,980.00 -3,790.50 9,975.00 -1,795.50

5.9000
11,770.50

7.0000
204 PSIPE -LOW OREGON GRAPE, 6" HT., #1 CONT.

2139.0000 EACH -6.67 % 7.0000 -6.67 % 7.0000 -6.67 %
14,973.00 -1,069.50 14,973.00 -1,069.50 14,973.00 -1,069.50

7.5000
16,042.50

4.0000
205 PSIPE -NOOTKA ROSE, 18" HT., BARE ROOT

728.0000 EACH -17.53 % 4.0000 -17.53 % 5.0000 3.09 %
2,912.00 -618.80 2,912.00 -618.80 3,640.00 109.20

4.8500
3,530.80

6.0000
206 PSIPE -OCEANSPRAY, 12" HT, #1 CONT.

712.0000 EACH -20.00 % 6.0000 -20.00 % 7.0000 -6.67 %
4,272.00 -1,068.00 4,272.00 -1,068.00 4,984.00 -356.00

7.5000
5,340.00

6.0000
207 PSIPE -PACIFIC NINEBARK, 18" HT., #1 CONT.

4518.0000 EACH -25.00 % 6.0000 -25.00 % 6.0000 -25.00 %
27,108.00 -9,036.00 27,108.00 -9,036.00 27,108.00 -9,036.00

8.0000
36,144.00

4.0000
208 PSIPE -PACIFIC WILLOW, 18" HT., BARE ROOT

1090.0000 EACH -27.27 % 4.0000 -27.27 % 5.0000 -9.09 %
4,360.00 -1,635.00 4,360.00 -1,635.00 5,450.00 -545.00

5.5000
5,995.00

1.5000
209 PSIPE -PACIFIC WILLOW, 36" LTH., LIVE STAKE

23734.0000 EACH 0.00 % 1.0000 -33.33 % 1.5000 0.00 %
35,601.00 0.00 23,734.00 -11,867.00 35,601.00 0.00

1.5000
35,601.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

GUY F. ATKINSON CONSTRUCTION LLCWILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-22671525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.0000
210 PSIPE -RED ELDERBERRY 18" HT., BARE ROOT

2580.0000 EACH -15.79 % 4.0000 -15.79 % 5.0000 5.26 %
10,320.00 -1,935.00 10,320.00 -1,935.00 12,900.00 645.00

4.7500
12,255.00

7.0000
211 PSIPE -RED FLOWERING CURRENT, 12" HT., #1 CONT.

52.0000 EACH -6.67 % 7.0000 -6.67 % 7.0000 -6.67 %
364.00 -26.00 364.00 -26.00 364.00 -26.00

7.5000
390.00

4.0000
212 PSIPE -RED OSIER DOGWOOD, 18" HT., BARE ROOT

7842.0000 EACH -23.81 % 4.0000 -23.81 % 4.0000 -23.81 %
31,368.00 -9,802.50 31,368.00 -9,802.50 31,368.00 -9,802.50

5.2500
41,170.50

1.5000
213 PSIPE -RED OSIER DOGWOOD, 36" LTH., LIVE STAKE

32206.0000 EACH -14.29 % 1.0000 -42.86 % 1.5000 -14.29 %
48,309.00 -8,051.50 32,206.00 -24,154.50 48,309.00 -8,051.50

1.7500
56,360.50

3.0000
214 PSIPE -SALAL, 4" HT.,4" CONT.

840.0000 EACH -45.45 % 3.0000 -45.45 % 4.0000 -27.27 %
2,520.00 -2,100.00 2,520.00 -2,100.00 3,360.00 -1,260.00

5.5000
4,620.00

3.0000
215 PSIPE -SALMONBERRY, 12" HT., BARE ROOT

25656.0000 EACH -45.45 % 3.0000 -45.45 % 3.0000 -45.45 %
76,968.00 -64,140.00 76,968.00 -64,140.00 76,968.00 -64,140.00

5.5000
141,108.00

4.0000
216 PSIPE -SCOULER'S WILLOW, 18" HT., BARE ROOT

1146.0000 EACH -27.27 % 4.0000 -27.27 % 5.0000 -9.09 %
4,584.00 -1,719.00 4,584.00 -1,719.00 5,730.00 -573.00

5.5000
6,303.00

1.5000
217 PSIPE -SCOULER'S WILLOW, 36" LTH., LIVE STAKE

4572.0000 EACH -14.29 % 1.0000 -42.86 % 1.5000 -14.29 %
6,858.00 -1,143.00 4,572.00 -3,429.00 6,858.00 -1,143.00

1.7500
8,001.00

4.0000
218 PSIPE -SITKA WILLOW, 18" HT., BARE ROOT

3086.0000 EACH -20.00 % 4.0000 -20.00 % 5.0000 0.00 %
12,344.00 -3,086.00 12,344.00 -3,086.00 15,430.00 0.00

5.0000
15,430.00

1.5000
219 PSIPE -SITKA WILLOW 36" LTH., LIVE STAKE

24949.0000 EACH 0.00 % 1.0000 -33.33 % 1.5000 0.00 %
37,423.50 0.00 24,949.00 -12,474.50 37,423.50 0.00

1.5000
37,423.50

4.0000
220 PSIPE -SNOWBERRY, 18" HT., BARE ROOT

6767.0000 EACH -32.20 % 4.0000 -32.20 % 4.0000 -32.20 %
27,068.00 -12,857.30 27,068.00 -12,857.30 27,068.00 -12,857.30

5.9000
39,925.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

GUY F. ATKINSON CONSTRUCTION LLCWILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-22671525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.0000
221 PSIPE -TALL OREGON GRAPE, 18" HT., #1 CONT.

1593.0000 EACH -18.92 % 6.0000 -18.92 % 7.0000 -5.41 %
9,558.00 -2,230.20 9,558.00 -2,230.20 11,151.00 -637.20

7.4000
11,788.20

5.0000
222 PSIPE -THIMBLEBERRY, 18" HT., BARE ROOT

2294.0000 EACH -4.76 % 5.0000 -4.76 % 5.0000 -4.76 %
11,470.00 -573.50 11,470.00 -573.50 11,470.00 -573.50

5.2500
12,043.50

4.0000
223 PSIPE -TWINBERRY 18" HT., BARE ROOT

1035.0000 EACH -25.93 % 4.0000 -25.93 % 5.0000 -7.41 %
4,140.00 -1,449.00 4,140.00 -1,449.00 5,175.00 -414.00

5.4000
5,589.00

4.0000
224 PSIPE -VINE MAPLE, 18" HT., BARE ROOT

1076.0000 EACH -20.00 % 4.0000 -20.00 % 5.0000 0.00 %
4,304.00 -1,076.00 4,304.00 -1,076.00 5,380.00 0.00

5.0000
5,380.00

4.0000
225 PSIPE -WESTERN CRABAPPLE, 18" HT., BARE ROOT

807.0000 EACH -43.66 % 4.0000 -43.66 % 5.0000 -29.58 %
3,228.00 -2,501.70 3,228.00 -2,501.70 4,035.00 -1,694.70

7.1000
5,729.70

6.0000
226 PSIPE -WESTERN SWORDFERN, 12" HT., #1 CONT.

160.0000 EACH -18.92 % 6.0000 -18.92 % 7.0000 -5.41 %
960.00 -224.00 960.00 -224.00 1,120.00 -64.00

7.4000
1,184.00

1.0000
227 PSIPE -BIGLEAF SEDGE,  BARE ROOT

1765.0000 EACH -52.38 % 1.0000 -52.38 % 1.5000 -28.57 %
1,765.00 -1,941.50 1,765.00 -1,941.50 2,647.50 -1,059.00

2.1000
3,706.50

1.0000
228 PSIPE -NARROWLEAF BURREED, BARE ROOT

1004.0000 EACH -52.38 % 1.0000 -52.38 % 1.5000 -28.57 %
1,004.00 -1,104.40 1,004.00 -1,104.40 1,506.00 -602.40

2.1000
2,108.40

1.0000
229 PSIPE -SAWBEAK SEDGE,  BARE ROOT

2455.0000 EACH -52.38 % 1.0000 -52.38 % 1.5000 -28.57 %
2,455.00 -2,700.50 2,455.00 -2,700.50 3,682.50 -1,473.00

2.1000
5,155.50

2.0000
230 PSIPE -SKUNK CABBAGE, BARE ROOT

1077.0000 EACH -16.67 % 2.0000 -16.67 % 3.0000 25.00 %
2,154.00 -430.80 2,154.00 -430.80 3,231.00 646.20

2.4000
2,584.80

1.0000
231 PSIPE -SLENDER RUSH, BARE ROOT

570.0000 EACH -52.38 % 1.0000 -52.38 % 1.5000 -28.57 %
570.00 -627.00 570.00 -627.00 855.00 -342.00

2.1000
1,197.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

GUY F. ATKINSON CONSTRUCTION LLCWILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-22671525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.0000
232 PSIPE -SLOUGH SEDGE, BARE ROOT

43219.0000 EACH -33.33 % 1.0000 -33.33 % 1.5000 0.00 %
43,219.00 -21,609.50 43,219.00 -21,609.50 64,828.50 0.00

1.5000
64,828.50

1.0000
233 PSIPE -SMALL-FRUITED BULRUSH, BARE ROOT

7325.0000 EACH -37.50 % 1.0000 -37.50 % 1.5000 -6.25 %
7,325.00 -4,395.00 7,325.00 -4,395.00 10,987.50 -732.50

1.6000
11,720.00

1.0000
234 PSIPE -TALL MANNAGRASS, BARE ROOT

2471.0000 EACH -50.00 % 1.0000 -50.00 % 1.5000 -25.00 %
2,471.00 -2,471.00 2,471.00 -2,471.00 3,706.50 -1,235.50

2.0000
4,942.00

2.0000
235 PSIPE - WAPATO, 1" TUBER

502.0000 EACH -11.11 % 2.0000 -11.11 % 2.0000 -11.11 %
1,004.00 -125.50 1,004.00 -125.50 1,004.00 -125.50

2.2500
1,129.50

1.0000
236 PSIPE -WATER PARSLEY, BARE ROOT

1505.0000 EACH -55.56 % 1.0000 -55.56 % 2.0000 -11.11 %
1,505.00 -1,881.25 1,505.00 -1,881.25 3,010.00 -376.25

2.2500
3,386.25

1.0000
237 PSIPE - WATER SEDGE, BARE ROOT

1594.0000 EACH -55.56 % 1.0000 -55.56 % 2.0000 -11.11 %
1,594.00 -1,992.50 1,594.00 -1,992.50 3,188.00 -398.50

2.2500
3,586.50

1.0000
238 PSIPE -WOOLY SEDGE, BARE ROOT

1004.0000 EACH -58.33 % 1.0000 -58.33 % 2.0000 -16.67 %
1,004.00 -1,405.60 1,004.00 -1,405.60 2,008.00 -401.60

2.4000
2,409.60

239  EXTENSION OF PLANTING PERIOD
EST. 0.00 % 0.00 % 0.00 %

77,000.00 77,000.00 77,000.0077,000.00
240 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %
359,355.00 359,355.00 359,355.00359,355.00

241 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00 % 0.00 % 0.00 %

206,970.00 206,970.00 206,970.00206,970.00
242  PLANT ESTABLISHMENT FOURTH YEAR

EST. 0.00 % 0.00 % 0.00 %
134,670.00 134,670.00 134,670.00134,670.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------
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07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
243  PLANT ESTABLISHMENT FIFTH YEAR

EST. 0.00 % 0.00 % 0.00 %
166,450.00 166,450.00 166,450.00166,450.00

20.0000
244 SOIL AMENDMENT

6296.0000 C.Y. -20.00 % 20.0000 -20.00 % 21.0000 -16.00 %
125,920.00 -31,480.00 125,920.00 -31,480.00 132,216.00 -25,184.00

25.0000
157,400.00

21.0000
245 BARK OR WOOD CHIP MULCH

4259.0000 C.Y. -4.55 % 22.0000 0.00 % 22.0000 0.00 %
89,439.00 -4,259.00 93,698.00 0.00 93,698.00 0.00

22.0000
93,698.00

20.0000
246  MODIFIED ROCK CHECK DAM

3890.0000 L.F. 150.00 % 15.0000 87.50 % 10.0000 25.00 %
77,800.00 46,680.00 58,350.00 27,230.00 38,900.00 7,780.00

8.0000
31,120.00

2,500.0000
247  TEMPORARY SEDIMENT TRAP

9.0000 EACH 25.00 % 1,000.0000 -50.00 % 1,000.0000 -50.00 %
22,500.00 4,500.00 9,000.00 -9,000.00 9,000.00 -9,000.00

2,000.0000
18,000.00

375.0000
248  ANGLED STREAM LOG

29.0000 EACH 41.51 % 250.0000 -5.66 % 1,500.0000 466.04 %
10,875.00 3,190.00 7,250.00 -435.00 43,500.00 35,815.00

265.0000
7,685.00

75.0000
249  BAT BOX

12.0000 EACH -31.82 % 180.0000 63.64 % 100.0000 -9.09 %
900.00 -420.00 2,160.00 840.00 1,200.00 -120.00

110.0000
1,320.00

200.0000
250  BRUSH PILE

220.0000 EACH -24.53 % 120.0000 -54.72 % 750.0000 183.02 %
44,000.00 -14,300.00 26,400.00 -31,900.00 165,000.00 106,700.00

265.0000
58,300.00

50.0000
251  COBBLE

356.0000 TON 47.06 % 44.0000 29.41 % 50.0000 47.06 %
17,800.00 5,696.00 15,664.00 3,560.00 17,800.00 5,696.00

34.0000
12,104.00

25.0000
252  COIR LIFT

1862.0000 L.F. 0.00 % 26.0000 4.00 % 26.0000 4.00 %
46,550.00 0.00 48,412.00 1,862.00 48,412.00 1,862.00

25.0000
46,550.00

6.0000
253  COMPOST SOCK

2391.0000 L.F. -20.00 % 6.0000 -20.00 % 6.0000 -20.00 %
14,346.00 -3,586.50 14,346.00 -3,586.50 14,346.00 -3,586.50

7.5000
17,932.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 18 
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02A029 REV. 7/21/03
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PO BOX 940 99202-4795
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COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

375.0000
254  HABITAT LOG

170.0000 EACH 66.67 % 260.0000 15.56 % 500.0000 122.22 %
63,750.00 25,500.00 44,200.00 5,950.00 85,000.00 46,750.00

225.0000
38,250.00

5,000.0000
255  LOG HABITAT ISLAND

3.0000 EACH 316.67 % 1,700.0000 41.67 % 4,300.0000 258.33 %
15,000.00 11,400.00 5,100.00 1,500.00 12,900.00 9,300.00

1,200.0000
3,600.00

1,500.0000
256  LOG WEIR

17.0000 EACH -50.00 % 420.0000 -86.00 % 2,500.0000 -16.67 %
25,500.00 -25,500.00 7,140.00 -43,860.00 42,500.00 -8,500.00

3,000.0000
51,000.00

175.0000
257  LOG WITH ROOTWAD

211.0000 EACH -12.50 % 390.0000 95.00 % 1,000.0000 400.00 %
36,925.00 -5,275.00 82,290.00 40,090.00 211,000.00 168,800.00

200.0000
42,200.00

7,000.0000
258  NESTING PLATFORM

1.0000 EACH 100.00 % 1,600.0000 -54.29 % 7,300.0000 108.57 %
7,000.00 3,500.00 1,600.00 -1,900.00 7,300.00 3,800.00

3,500.0000
3,500.00

80.0000
259  ONE MAN BOULDER

196.0000 TON 33.33 % 44.0000 -26.67 % 100.0000 66.67 %
15,680.00 3,920.00 8,624.00 -3,136.00 19,600.00 7,840.00

60.0000
11,760.00

80.0000
260  TWO MAN BOULDER

253.0000 TON 33.33 % 56.0000 -6.67 % 150.0000 150.00 %
20,240.00 5,060.00 14,168.00 -1,012.00 37,950.00 22,770.00

60.0000
15,180.00

1,000.0000
261  RAPTOR PERCH

6.0000 EACH -60.00 % 1,100.0000 -56.00 % 1,600.0000 -36.00 %
6,000.00 -9,000.00 6,600.00 -8,400.00 9,600.00 -5,400.00

2,500.0000
15,000.00

250.0000
262  SPACER LOG

58.0000 EACH 525.00 % 230.0000 475.00 % 1,000.0000 2,400.00 %
14,500.00 12,180.00 13,340.00 11,020.00 58,000.00 55,680.00

40.0000
2,320.00

250.0000
263  STUMP W/ ROOTWAD

14.0000 EACH 42.86 % 390.0000 122.86 % 1,250.0000 614.29 %
3,500.00 1,050.00 5,460.00 3,010.00 17,500.00 15,050.00

175.0000
2,450.00

1,500.0000
264  WOOD SCATTERED ON SITE

67.5000 ACRE 53.85 % 1,300.0000 33.33 % 1,000.0000 2.56 %
101,250.00 35,437.50 87,750.00 21,937.50 67,500.00 1,687.50

975.0000
65,812.50
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EROSION CONTROL AND PLANTING

4.0000
265  CONSTRUCTION GEOMEMBRANE

19276.0000 S.Y. -62.96 % 5.0000 -53.70 % 4.0000 -62.96 %
77,104.00 -131,076.80 96,380.00 -111,800.80 77,104.00 -131,076.80

10.8000
208,180.80

500.0000
266  GRAVEL SACK BARRIER

13.0000 EACH 900.00 % 370.0000 640.00 % 150.0000 200.00 %
6,500.00 5,850.00 4,810.00 4,160.00 1,950.00 1,300.00

50.0000
650.00

3,500.0000
267  TEMPORARY EROSION CONTROL PUMPING

60.0000 MO. 250.00 % 2,700.0000 170.00 % 2,100.0000 110.00 %
210,000.00 150,000.00 162,000.00 102,000.00 126,000.00 66,000.00

1,000.0000
60,000.00

3,000.0000
268  TEMPORARY STORMWATER TREATMENT

90.0000 MO. -50.00 % 2,500.0000 -58.33 % 1,300.0000 -78.33 %
270,000.00 -270,000.00 225,000.00 -315,000.00 117,000.00 -423,000.00

6,000.0000
540,000.00

TRAFFIC

4.0000
269 EXTRUDED CURB

7695.0000 L.F. 33.33 % 3.0000 0.00 % 3.3000 10.00 %
30,780.00 7,695.00 23,085.00 0.00 25,393.50 2,308.50

3.0000
23,085.00

11.0000
270 TYPE C PRECAST TRAFFIC CURB

800.0000 L.F. 22.22 % 11.0000 22.22 % 11.5000 27.78 %
8,800.00 1,600.00 8,800.00 1,600.00 9,200.00 2,000.00

9.0000
7,200.00

11.5000
271 BEAM GUARDRAIL TYPE 1

21940.0000 L.F. -4.17 % 12.0000 0.00 % 11.6000 -3.33 %
252,310.00 -10,970.00 263,280.00 0.00 254,504.00 -8,776.00

12.0000
263,280.00

17.0000
272 BEAM GUARDRAIL TYPE 4

7555.0000 L.F. 6.25 % 17.0000 6.25 % 17.0000 6.25 %
128,435.00 7,555.00 128,435.00 7,555.00 128,435.00 7,555.00

16.0000
120,880.00

1,100.0000
273 BEAM GUARDRAIL TRANSITION SECTION TYPE -16

2.0000 EACH -15.38 % 1,100.0000 -15.38 % 1,050.0000 -19.23 %
2,200.00 -400.00 2,200.00 -400.00 2,100.00 -500.00

1,300.0000
2,600.00

1,200.0000
274 BEAM GUARDRAIL TRANSITION SECTION TYPE -1

42.0000 EACH 33.33 % 1,200.0000 33.33 % 1,200.0000 33.33 %
50,400.00 12,600.00 50,400.00 12,600.00 50,400.00 12,600.00

900.0000
37,800.00
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1,500.0000
275 BEAM GUARDRAIL FLARED TERMINAL

49.0000 EACH -6.25 % 1,400.0000 -12.50 % 1,450.0000 -9.38 %
73,500.00 -4,900.00 68,600.00 -9,800.00 71,050.00 -7,350.00

1,600.0000
78,400.00

600.0000
276 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

4.0000 EACH 0.00 % 610.0000 1.67 % 610.0000 1.67 %
2,400.00 0.00 2,440.00 40.00 2,440.00 40.00

600.0000
2,400.00

400.0000
277 BEAM GUARDRAIL ANCHOR TYPE 4

14.0000 EACH 14.29 % 390.0000 11.43 % 400.0000 14.29 %
5,600.00 700.00 5,460.00 560.00 5,600.00 700.00

350.0000
4,900.00

0.0000
278 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

19.0000
279 PRECAST CONC. BARRIER TYPE SINGLE SLOPE

650.0000 L.F. -36.67 % 30.0000 0.00 % 65.0000 116.67 %
12,350.00 -7,150.00 19,500.00 0.00 42,250.00 22,750.00

30.0000
19,500.00

19.0000
280 PRECAST CONC. BARRIER TYPE - SINGLE SIDED SINGLE SLOPE

960.0000 L.F. -62.00 % 30.0000 -40.00 % 64.0000 28.00 %
18,240.00 -29,760.00 28,800.00 -19,200.00 61,440.00 13,440.00

50.0000
48,000.00

37.0000
281 BEAM GUARDRAIL TYPE -11

146.0000 L.F. -38.33 % 37.0000 -38.33 % 36.7500 -38.75 %
5,402.00 -3,358.00 5,402.00 -3,358.00 5,365.50 -3,394.50

60.0000
8,760.00

10.0000
282  TEMPORARY BEAM GUARDRAIL TYPE 1

4250.0000 L.F. -16.67 % 8.0000 -33.33 % 8.2000 -31.67 %
42,500.00 -8,500.00 34,000.00 -17,000.00 34,850.00 -16,150.00

12.0000
51,000.00

500.0000
283  TEMPORARY BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH -75.00 % 490.0000 -75.50 % 490.0000 -75.50 %
2,000.00 -6,000.00 1,960.00 -6,040.00 1,960.00 -6,040.00

2,000.0000
8,000.00

250.0000
284  TEMPORARY BEAM GUARDRAIL ANCHOR TYPE 4

4.0000 EACH -28.57 % 210.0000 -40.00 % 210.0000 -40.00 %
1,000.00 -400.00 840.00 -560.00 840.00 -560.00

350.0000
1,400.00

600.0000
285  TEMPORARY BEAM GUARDRAIL TRANSITION SECTION TYPE 1

4.0000 EACH -33.33 % 570.0000 -36.67 % 570.0000 -36.67 %
2,400.00 -1,200.00 2,280.00 -1,320.00 2,280.00 -1,320.00

900.0000
3,600.00
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2.0000
286  REMOVING TEMPORARY BEAM GUARDRAIL

650.0000 L.F. -50.00 % 2.0000 -50.00 % 1.7000 -57.50 %
1,300.00 -1,300.00 1,300.00 -1,300.00 1,105.00 -1,495.00

4.0000
2,600.00

8.0000
287 TEMPORARY CONC. BARRIER

13545.0000 L.F. -20.00 % 7.0000 -30.00 % 7.2500 -27.50 %
108,360.00 -27,090.00 94,815.00 -40,635.00 98,201.25 -37,248.75

10.0000
135,450.00

3.0000
288  REMOVING AND RESETTING EXISTING PERMANENT BARRIER

13230.0000 L.F. -40.00 % 3.0000 -40.00 % 2.8500 -43.00 %
39,690.00 -26,460.00 39,690.00 -26,460.00 37,705.50 -28,444.50

5.0000
66,150.00

460.0000
289 CONC. CLASS 4000 FOR BARRIER

313.0000 C.Y. -8.00 % 660.0000 32.00 % 500.0000 0.00 %
143,980.00 -12,520.00 206,580.00 50,080.00 156,500.00 0.00

500.0000
156,500.00

0.5000
290 ST. REINF. BAR FOR BARRIER

14960.0000 LB. -50.00 % 0.6000 -40.00 % 0.4500 -55.00 %
7,480.00 -7,480.00 8,976.00 -5,984.00 6,732.00 -8,228.00

1.0000
14,960.00

4,500.0000
291 TEMPORARY IMPACT ATTENUATOR

15.0000 EACH -10.00 % 4,200.0000 -16.00 % 4,200.0000 -16.00 %
67,500.00 -7,500.00 63,000.00 -12,000.00 63,000.00 -12,000.00

5,000.0000
75,000.00

50,000.0000
292 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 100.00 % 49,100.0000 96.40 % 49,000.0000 96.00 %
100,000.00 50,000.00 98,200.00 48,200.00 98,000.00 48,000.00

25,000.0000
50,000.00

293 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

750.0000
294 RESETTING IMPACT ATTENUATOR

13.0000 EACH -6.25 % 710.0000 -11.25 % 725.0000 -9.38 %
9,750.00 -650.00 9,230.00 -1,170.00 9,425.00 -975.00

800.0000
10,400.00

20,000.0000
295 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 166.67 % 25,000.0000 233.33 % 12,000.0000 60.00 %
40,000.00 25,000.00 50,000.00 35,000.00 24,000.00 9,000.00

7,500.0000
15,000.00

40.0000
296 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

14437.0000 HR 53.85 % 0.0100 -99.96 % 0.1000 -99.62 %
577,480.00 202,118.00 144.37 -375,217.63 1,443.70 -373,918.30

26.0000
375,362.00
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22.0000
297 FLEXIBLE GUIDE POST

1488.0000 EACH -12.00 % 22.0000 -12.00 % 22.0000 -12.00 %
32,736.00 -4,464.00 32,736.00 -4,464.00 32,736.00 -4,464.00

25.0000
37,200.00

13.0000
298 BARRIER DELINEATOR

146.0000 EACH 30.00 % 13.0000 30.00 % 13.0000 30.00 %
1,898.00 438.00 1,898.00 438.00 1,898.00 438.00

10.0000
1,460.00

0.2000
299 PAINT LINE

29130.0000 L.F. -20.00 % 0.2000 -20.00 % 0.1300 -48.00 %
5,826.00 -1,456.50 5,826.00 -1,456.50 3,786.90 -3,495.60

0.2500
7,282.50

1.2000
300 PROFILED PLASTIC LINE

124020.0000 L.F. 50.00 % 1.0000 25.00 % 1.2000 50.00 %
148,824.00 49,608.00 124,020.00 24,804.00 148,824.00 49,608.00

0.8000
99,216.00

1.0000
301 PAINTED WIDE LINE

240.0000 L.F. 53.85 % 1.0000 53.85 % 1.0500 61.54 %
240.00 84.00 240.00 84.00 252.00 96.00

0.6500
156.00

3.0000
302 PROFILED PLASTIC WIDE LINE

9050.0000 L.F. 140.00 % 3.0000 140.00 % 3.1000 148.00 %
27,150.00 15,837.50 27,150.00 15,837.50 28,055.00 16,742.50

1.2500
11,312.50

0.0000
303 DELETED ITEM

0.0400 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

10.0000
304 PLASTIC STOP LINE

157.0000 L.F. 0.00 % 10.0000 0.00 % 10.5000 5.00 %
1,570.00 0.00 1,570.00 0.00 1,648.50 78.50

10.0000
1,570.00

125.0000
305 PLASTIC TRAFFIC ARROW

8.0000 EACH -10.71 % 130.0000 -7.14 % 130.0000 -7.14 %
1,000.00 -120.00 1,040.00 -80.00 1,040.00 -80.00

140.0000
1,120.00

0.0000
306 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
307 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00
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11.0000
308 PLASTIC DRAINAGE MARKING

202.0000 EACH 10.00 % 11.0000 10.00 % 11.5000 15.00 %
2,222.00 202.00 2,222.00 202.00 2,323.00 303.00

10.0000
2,020.00

130.0000
309 RAISED PAVEMENT MARKER TYPE 1

629.0000 HUND -13.33 % 130.0000 -13.33 % 130.0000 -13.33 %
81,770.00 -12,580.00 81,770.00 -12,580.00 81,770.00 -12,580.00

150.0000
94,350.00

350.0000
310 RAISED PAVEMENT MARKER TYPE 2

10.3000 HUND -12.50 % 330.0000 -17.50 % 330.0000 -17.50 %
3,605.00 -515.00 3,399.00 -721.00 3,399.00 -721.00

400.0000
4,120.00

0.4000
311 TEMPORARY PAVEMENT MARKING

190120.0000 L.F. 135.29 % 0.4000 135.29 % 0.3800 123.53 %
76,048.00 43,727.60 76,048.00 43,727.60 72,245.60 39,925.20

0.1700
32,320.40

312 PERMANENT SIGNING
L.S. -0.32 % 32.91 % 32.91 %

75,000.00 -240.00 100,000.00 24,760.00 100,000.00 24,760.0075,240.00

200.0000
313 TYPE III BARRICADE

17.0000 EACH 2,122.22 % 150.0000 1,566.67 % 175.0000 1,844.44 %
3,400.00 3,247.00 2,550.00 2,397.00 2,975.00 2,822.00

9.0000
153.00

314 CANTILEVER SIGN STRUCTURE NO. -1
L.S. 38.89 % 38.89 % 25.00 %

50,000.00 14,000.00 50,000.00 14,000.00 45,000.00 9,000.0036,000.00
315 TEMPORARY ILLUMINATION SYSTEM -SAD 4899

L.S. 86.05 % 86.05 % 67.44 %
40,000.00 18,500.00 40,000.00 18,500.00 36,000.00 14,500.0021,500.00

316 TEMPORARY ILLUMINATION SYSTEM -SUA 4905
L.S. 365.12 % 272.09 % 86.05 %

100,000.00 78,500.00 80,000.00 58,500.00 40,000.00 18,500.0021,500.00
317  PERMANENT ILLUMINATION PLAN

L.S. 18.32 % 4.96 % 6.87 %
310,000.00 48,000.00 275,000.00 13,000.00 280,000.00 18,000.00262,000.00

318 ILLUMINATION SYSTEM -KING COUNTY SAS 4900
L.S. 96.72 % 14.75 % 14.75 %

60,000.00 29,500.00 35,000.00 4,500.00 35,000.00 4,500.0030,500.00
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319 ILLUMINATION SYSTEM -KING COUNTY SAS 4902

L.S. 66.67 % 33.33 % 16.67 %
50,000.00 20,000.00 40,000.00 10,000.00 35,000.00 5,000.0030,000.00

320 ILLUMINATION SYSTEM -KING COUNTY SAS 4906
L.S. -3.85 % 5.77 % -3.85 %

50,000.00 -2,000.00 55,000.00 3,000.00 50,000.00 -2,000.0052,000.00
321  BARRIER CONDUIT SYSTEM

L.S. 52.38 % 61.90 % 42.86 %
320,000.00 110,000.00 340,000.00 130,000.00 300,000.00 90,000.00210,000.00

0.0000
322 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
323 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
324 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
325 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

40.0000
326  BACK-UP VEHICLE-SWEEPER

500.0000 HR 60.00 % 53.0000 112.00 % 40.0000 60.00 %
20,000.00 7,500.00 26,500.00 14,000.00 20,000.00 7,500.00

25.0000
12,500.00

4.0000
327 SEQUENTIAL ARROW SIGN

2000.0000 HR -20.00 % 3.0000 -40.00 % 8.0000 60.00 %
8,000.00 -2,000.00 6,000.00 -4,000.00 16,000.00 6,000.00

5.0000
10,000.00

3,000.0000
328 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH -40.00 % 15,000.0000 200.00 % 16,000.0000 220.00 %
12,000.00 -8,000.00 60,000.00 40,000.00 64,000.00 44,000.00

5,000.0000
20,000.00

5.0000
329 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2580.0000 HR 122.22 % 8.0000 255.56 % 6.0000 166.67 %
12,900.00 7,095.00 20,640.00 14,835.00 15,480.00 9,675.00

2.2500
5,805.00
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330 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 500.00 % 203.60 % 200.00 %
150,000.00 125,000.00 75,900.00 50,900.00 75,000.00 50,000.0025,000.00

40.0000
331 TRAFFIC CONTROL LABOR

18000.0000 HR 14.29 % 34.0000 -2.86 % 42.5000 21.43 %
720,000.00 90,000.00 612,000.00 -18,000.00 765,000.00 135,000.00

35.0000
630,000.00

100.0000
332 TRAFFIC CONTROL VEHICLE

438.0000 DAY 150.00 % 120.0000 200.00 % 90.0000 125.00 %
43,800.00 26,280.00 52,560.00 35,040.00 39,420.00 21,900.00

40.0000
17,520.00

42.0000
333 TRAFFIC CONTROL SUPERVISOR

4812.0000 HR 5.00 % 45.0000 12.50 % 50.0000 25.00 %
202,104.00 9,624.00 216,540.00 24,060.00 240,600.00 48,120.00

40.0000
192,480.00

20.0000
334 CONSTRUCTION SIGNS CLASS A

3000.0000 S.F. 42.86 % 13.0000 -7.14 % 15.0000 7.14 %
60,000.00 18,000.00 39,000.00 -3,000.00 45,000.00 3,000.00

14.0000
42,000.00

335  TEMPORARY TRAFFIC SIGNAL SYSTEM
L.S. -50.82 % 88.52 % 96.72 %

30,000.00 -31,000.00 115,000.00 54,000.00 120,000.00 59,000.0061,000.00

OTHER ITEMS

6.0000
336 STRUCTURE EXCAVATION CLASS B INCL. HAUL

27230.0000 C.Y. 0.00 % 3.0000 -50.00 % 5.8000 -3.33 %
163,380.00 0.00 81,690.00 -81,690.00 157,934.00 -5,446.00

6.0000
163,380.00

0.5000
337 SHORING OR EXTRA EXCAVATION CLASS B

71160.0000 S.F. 0.00 % 0.2000 -60.00 % 0.4500 -10.00 %
35,580.00 0.00 14,232.00 -21,348.00 32,022.00 -3,558.00

0.5000
35,580.00

20.0000
338 GRAVEL BACKFILL FOR PIPE BEDDING

3509.0000 C.Y. -20.00 % 35.0000 40.00 % 18.5000 -26.00 %
70,180.00 -17,545.00 122,815.00 35,090.00 64,916.50 -22,808.50

25.0000
87,725.00

22.0000
339 GRAVEL BACKFILL FOR DRAIN

3461.0000 C.Y. -12.00 % 35.0000 40.00 % 21.5000 -14.00 %
76,142.00 -10,383.00 121,135.00 34,610.00 74,411.50 -12,113.50

25.0000
86,525.00
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65.0000
340 CONTROLLED DENSITY FILL

299.0000 C.Y. 62.50 % 110.0000 175.00 % 66.0000 65.00 %
19,435.00 7,475.00 32,890.00 20,930.00 19,734.00 7,774.00

40.0000
11,960.00

8.0000
341 WATER

12000.0000 mGAL -60.00 % 25.0000 25.00 % 7.2500 -63.75 %
96,000.00 -144,000.00 300,000.00 60,000.00 87,000.00 -153,000.00

20.0000
240,000.00

1,000.0000
342 CONC. CLASS 3000

1.7000 C.Y. 150.00 % 300.0000 -25.00 % 410.0000 2.50 %
1,700.00 1,020.00 510.00 -170.00 697.00 17.00

400.0000
680.00

150.0000
343 PLUGGING EXISTING PIPE

13.0000 EACH -62.50 % 260.0000 -35.00 % 210.0000 -47.50 %
1,950.00 -3,250.00 3,380.00 -1,820.00 2,730.00 -2,470.00

400.0000
5,200.00

344 STRUCTURE SURVEYING
L.S. -34.67 % -41.93 % -27.41 %

225,000.00 -119,400.00 200,000.00 -144,400.00 250,000.00 -94,400.00344,400.00
345  ROADWAY SURVEYING

L.S. 40.82 % 131.48 % 35.03 %
365,000.00 105,800.00 600,000.00 340,800.00 350,000.00 90,800.00259,200.00

346 LICENSED SURVEYING
L.S. -70.00 % 70.00 % -60.00 %

15,000.00 -35,000.00 85,000.00 35,000.00 20,000.00 -30,000.0050,000.00

300.0000
347 MONUMENT CASE, COVER, AND PIPE

55.0000 EACH 20.00 % 300.0000 20.00 % 225.0000 -10.00 %
16,500.00 2,750.00 16,500.00 2,750.00 12,375.00 -1,375.00

250.0000
13,750.00

45.0000
348 CONC. SLOPE PROTECTION

1011.0000 S.Y. 0.00 % 49.0000 8.89 % 40.0000 -11.11 %
45,495.00 0.00 49,539.00 4,044.00 40,440.00 -5,055.00

45.0000
45,495.00

130.0000
349  ADDITIONAL SURVEYING

240.0000 HR 30.00 % 170.0000 70.00 % 175.0000 75.00 %
31,200.00 7,200.00 40,800.00 16,800.00 42,000.00 18,000.00

100.0000
24,000.00

6.0000
350 CHAIN LINK FENCE TYPE 3

28360.0000 L.F. -14.29 % 7.0000 0.00 % 6.0000 -14.29 %
170,160.00 -28,360.00 198,520.00 0.00 170,160.00 -28,360.00

7.0000
198,520.00
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8.0000
351 CHAIN LINK FENCE TYPE 6

628.0000 L.F. -46.67 % 9.0000 -40.00 % 7.6000 -49.33 %
5,024.00 -4,396.00 5,652.00 -3,768.00 4,772.80 -4,647.20

15.0000
9,420.00

100.0000
352 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

143.0000 EACH -16.67 % 120.0000 0.00 % 110.0000 -8.33 %
14,300.00 -2,860.00 17,160.00 0.00 15,730.00 -1,430.00

120.0000
17,160.00

600.0000
353 SINGLE 6 FT. CHAIN LINK GATE

8.0000 EACH 140.00 % 620.0000 148.00 % 625.0000 150.00 %
4,800.00 2,800.00 4,960.00 2,960.00 5,000.00 3,000.00

250.0000
2,000.00

900.0000
354 DOUBLE 14 FT. CHAIN LINK GATE

2.0000 EACH 80.00 % 930.0000 86.00 % 950.0000 90.00 %
1,800.00 800.00 1,860.00 860.00 1,900.00 900.00

500.0000
1,000.00

3.0000
355 WIRE FENCE TYPE 2

14310.0000 L.F. 20.00 % 4.0000 60.00 % 3.2500 30.00 %
42,930.00 7,155.00 57,240.00 21,465.00 46,507.50 10,732.50

2.5000
35,775.00

30.0000
356 GLARE SCREEN TYPE 1 DESIGN A

150.0000 L.F. 100.00 % 41.0000 173.33 % 45.0000 200.00 %
4,500.00 2,250.00 6,150.00 3,900.00 6,750.00 4,500.00

15.0000
2,250.00

15.0000
357 STRUCTURAL EARTH WALL

44178.0000 S.F. 7.14 % 14.0000 0.00 % 15.0000 7.14 %
662,670.00 44,178.00 618,492.00 0.00 662,670.00 44,178.00

14.0000
618,492.00

3.0000
358  BARBLESS THREE WIRE FENCE

11860.0000 L.F. -20.00 % 3.0000 -20.00 % 3.1000 -17.33 %
35,580.00 -8,895.00 35,580.00 -8,895.00 36,766.00 -7,709.00

3.7500
44,475.00

400.0000
359  SINGLE BARBLESS WIRE GATE, 5' WIDE

4.0000 EACH 220.00 % 410.0000 228.00 % 410.0000 228.00 %
1,600.00 1,100.00 1,640.00 1,140.00 1,640.00 1,140.00

125.0000
500.00

16.0000
360 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

24114.0000 C.Y. 6.67 % 16.0000 6.67 % 16.0000 6.67 %
385,824.00 24,114.00 385,824.00 24,114.00 385,824.00 24,114.00

15.0000
361,710.00

16.0000
361  SPECIAL DESIGN STRUCTURAL EARTH WALL

33191.0000 S.F. -36.00 % 18.0000 -28.00 % 16.0000 -36.00 %
531,056.00 -298,719.00 597,438.00 -232,337.00 531,056.00 -298,719.00

25.0000
829,775.00
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17.0000
362  BACKFILL FOR SPECIAL DESIGN ST. EARTH WALL INCL. HAUL

22145.0000 C.Y. 13.33 % 16.0000 6.67 % 16.5000 10.00 %
376,465.00 44,290.00 354,320.00 22,145.00 365,392.50 33,217.50

15.0000
332,175.00

2,300.0000
363 MANHOLE 48 IN. DIAM. TYPE 1

14.0000 EACH -13.21 % 3,500.0000 32.08 % 2,300.0000 -13.21 %
32,200.00 -4,900.00 49,000.00 11,900.00 32,200.00 -4,900.00

2,650.0000
37,100.00

2,200.0000
364 MANHOLE 48 IN. DIAM. TYPE 3

11.0000 EACH 2.33 % 3,500.0000 62.79 % 2,200.0000 2.33 %
24,200.00 550.00 38,500.00 14,850.00 24,200.00 550.00

2,150.0000
23,650.00

5,500.0000
365 MANHOLE 54 IN. DIAM. TYPE 1

1.0000 EACH 83.33 % 4,100.0000 36.67 % 3,500.0000 16.67 %
5,500.00 2,500.00 4,100.00 1,100.00 3,500.00 500.00

3,000.0000
3,000.00

250.0000
366 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

36.0000 L.F. 0.00 % 520.0000 108.00 % 155.0000 -38.00 %
9,000.00 0.00 18,720.00 9,720.00 5,580.00 -3,420.00

250.0000
9,000.00

250.0000
367 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

6.0000 L.F. 0.00 % 520.0000 108.00 % 155.0000 -38.00 %
1,500.00 0.00 3,120.00 1,620.00 930.00 -570.00

250.0000
1,500.00

250.0000
368 MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 1

12.0000 L.F. 0.00 % 710.0000 184.00 % 155.0000 -38.00 %
3,000.00 0.00 8,520.00 5,520.00 1,860.00 -1,140.00

250.0000
3,000.00

0.0000
369 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

370 FORCE ACCOUNT -REMOVAL AND DISPOSAL OF HAZARDOUS MATERIAL
EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00
371 FORCE ACCOUNT -WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %
44,300.00 44,300.00 44,300.0044,300.00

372 FORCE ACCOUNT -REMOVAL OF BURIED DEBRIS
EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
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373 FORCE ACCOUNT -LOOP TESTING

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

374 FORCE ACCOUNT -MISCELLANEOUS ELECTRICAL
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
375 FORCE ACCOUNT -UNEXPECTED OBJECT REMOVAL

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

376 FORCE ACCOUNT -UNEXPECTED OBJECT REMOVAL DURING JACKING
EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
377 FORCE ACCOUNT -ROLLING SLOWDOWN

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

378 FORCE ACCOUNT -RELOCATING REMAINING SEPTIC SYSTEMS
EST. 0.00 % 0.00 % 0.00 %

33,000.00 33,000.00 33,000.0033,000.00

2.0000
379 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

6320.0000 S.Y. 0.00 % 1.0000 -50.00 % 1.4000 -30.00 %
12,640.00 0.00 6,320.00 -6,320.00 8,848.00 -3,792.00

2.0000
12,640.00

1.0000
380 TRAINING

4000.0000 HR -66.67 % 6.0000 100.00 % 10.0000 233.33 %
4,000.00 -8,000.00 24,000.00 12,000.00 40,000.00 28,000.00

3.0000
12,000.00

300.0000
381 MAILBOX SUPPORT TYPE -1D

43.0000 EACH 20.00 % 260.0000 4.00 % 350.0000 40.00 %
12,900.00 2,150.00 11,180.00 430.00 15,050.00 4,300.00

250.0000
10,750.00

382 FIELD OFFICE BUILDING
L.S. 71.43 % 71.43 % 71.43 %

60,000.00 25,000.00 60,000.00 25,000.00 60,000.00 25,000.0035,000.00

1.5000
383 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

57910.0000 S.Y. -25.00 % 1.0000 -50.00 % 1.3000 -35.00 %
86,865.00 -28,955.00 57,910.00 -57,910.00 75,283.00 -40,537.00

2.0000
115,820.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

GUY F. ATKINSON CONSTRUCTION LLCWILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-22671525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2.0000
384 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

13640.0000 S.Y. 0.00 % 1.3000 -35.00 % 1.7500 -12.50 %
27,280.00 0.00 17,732.00 -9,548.00 23,870.00 -3,410.00

2.0000
27,280.00

11.0000
385 GEOSYNTHETIC RETAINING WALL

55390.0000 S.F. -31.25 % 12.0000 -25.00 % 11.5000 -28.13 %
609,290.00 -276,950.00 664,680.00 -221,560.00 636,985.00 -249,255.00

16.0000
886,240.00

6.0000
386 SHOTCRETE FACING

26770.0000 S.F. -40.00 % 5.0000 -50.00 % 10.0000 0.00 %
160,620.00 -107,080.00 133,850.00 -133,850.00 267,700.00 0.00

10.0000
267,700.00

10.0000
387 TEMPORARY GEOSYNTHETIC RETAINING WALL

8525.0000 S.F. -33.33 % 8.0000 -46.67 % 10.5000 -30.00 %
85,250.00 -42,625.00 68,200.00 -59,675.00 89,512.50 -38,362.50

15.0000
127,875.00

300.0000
388 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH -40.00 % 920.0000 84.00 % 1,550.0000 210.00 %
900.00 -600.00 2,760.00 1,260.00 4,650.00 3,150.00

500.0000
1,500.00

389 SPCC PLAN
L.S. -37.50 % -80.83 % 56.25 %

3,000.00 -1,800.00 920.00 -3,880.00 7,500.00 2,700.004,800.00
390 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

3,000.0000
391  ABANDON EXISTING BOX CULVERT

1.0000 EACH 200.00 % 11,300.0000 1,030.00 % 2,500.0000 150.00 %
3,000.00 2,000.00 11,300.00 10,300.00 2,500.00 1,500.00

1,000.0000
1,000.00

1.0000
392  FURNISHING AND JACKING STEEL CASING PIPE 30 IN. DIAM.

3.0000 L.F. -99.93 % 2,500.0000 66.67 % 500.0000 -66.67 %
3.00 -4,497.00 7,500.00 3,000.00 1,500.00 -3,000.00

1,500.0000
4,500.00

393  ITS POWER SYSTEM-SUA 4903
L.S. -23.91 % -6.52 % -13.04 %

35,000.00 -11,000.00 43,000.00 -3,000.00 40,000.00 -6,000.0046,000.00
394  COMMUNICATION CONDUIT SYSTEM

L.S. -4.30 % -7.12 % 11.18 %
340,000.00 -15,287.50 330,000.00 -25,287.50 395,000.00 39,712.50355,287.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

GUY F. ATKINSON CONSTRUCTION LLCWILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-22671525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
395  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -26.89 % -9.83 % -18.77 %
90,000.00 -33,107.00 111,000.00 -12,107.00 100,000.00 -23,107.00123,107.00

396  TRAFFIC DATA ACCUMULATION SYSTEM
L.S. 9.15 % 1.87 % 60.08 %

150,000.00 12,571.40 140,000.00 2,571.40 220,000.00 82,571.40137,428.60
397  VARIABLE MESSAGE SIGN

L.S. -55.35 % -41.62 % -48.48 %
65,000.00 -80,586.00 85,000.00 -60,586.00 75,000.00 -70,586.00145,586.00

398  COMMUNICATION CABLE AND INTERFACE
L.S. -61.31 % -51.63 % -56.47 %

80,000.00 -126,749.00 100,000.00 -106,749.00 90,000.00 -116,749.00206,749.00
399  VIDEO, VOICE & DATA TRANS. SYSTEM

L.S. 75.64 % 11.77 % 3.79 %
110,000.00 47,372.50 70,000.00 7,372.50 65,000.00 2,372.5062,627.50

400  SHARED DRB COSTS CREDIT
EST. 0.00 % 0.00 % 0.00 %

-10,000.00 -10,000.00 -10,000.00-10,000.00

100.0000
401 ASPHALT CONC. PAVEMENT CL. B

40.0000 TON -16.67 % 70.0000 -41.67 % 65.0000 -45.83 %
4,000.00 -800.00 2,800.00 -2,000.00 2,600.00 -2,200.00

120.0000
4,800.00

7.5000
402  POND OVEREXCAVATION INCL. HAUL

35020.0000 C.Y. 150.00 % 8.0000 166.67 % 6.3000 110.00 %
262,650.00 157,590.00 280,160.00 175,100.00 220,626.00 115,566.00

3.0000
105,060.00

7.0000
403 SHOULDER BALLAST

12835.0000 C.Y. -65.00 % 17.0000 -15.00 % 6.8000 -66.00 %
89,845.00 -166,855.00 218,195.00 -38,505.00 87,278.00 -169,422.00

20.0000
256,700.00

13.0000
404 SAND DRAINAGE BLANKET

9320.0000 TON 62.50 % 10.5000 31.25 % 10.6000 32.50 %
121,160.00 46,600.00 97,860.00 23,300.00 98,792.00 24,232.00

8.0000
74,560.00

2,750.0000
405  FLOW DISPERSAL TRENCH

3.0000 EACH 129.17 % 3,000.0000 150.00 % 2,100.0000 75.00 %
8,250.00 4,650.00 9,000.00 5,400.00 6,300.00 2,700.00

1,200.0000
3,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

GUY F. ATKINSON CONSTRUCTION LLCWILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-22671525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
406  POND TC-3 DEWATERING

L.S. 650.00 % 1,150.00 % 850.00 %
15,000.00 13,000.00 25,000.00 23,000.00 19,000.00 17,000.002,000.00

407  POND TC-4 DEWATERING
L.S. 15.38 % 130.77 % 46.15 %

15,000.00 2,000.00 30,000.00 17,000.00 19,000.00 6,000.0013,000.00
408  POND TC-7 DEWATERING

L.S. -96.77 % -89.22 % -94.83 %
7,500.00 -224,500.00 25,000.00 -207,000.00 12,000.00 -220,000.00232,000.00

409  POND TC-8 DEWATERING
L.S. -97.30 % -91.01 % -97.48 %

7,500.00 -270,500.00 25,000.00 -253,000.00 7,000.00 -271,000.00278,000.00
410  POND TC-10 DEWATERING

L.S. 15.38 % 38.46 % 23.08 %
15,000.00 2,000.00 18,000.00 5,000.00 16,000.00 3,000.0013,000.00

411  POND TC-11 DEWATERING
L.S. -95.41 % -91.74 % -94.50 %

10,000.00 -208,000.00 18,000.00 -200,000.00 12,000.00 -206,000.00218,000.00
412  POND TC-16 DEWATERING

L.S. -95.67 % -82.68 % -93.07 %
10,000.00 -221,000.00 40,000.00 -191,000.00 16,000.00 -215,000.00231,000.00

16.0000
413 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

8603.0000 L.F. -36.00 % 20.0000 -20.00 % 15.5000 -38.00 %
137,648.00 -77,427.00 172,060.00 -43,015.00 133,346.50 -81,728.50

25.0000
215,075.00

31.0000
414 DRAIN PIPE 8 IN. DIAM.

25.0000 L.F. 158.33 % 30.0000 150.00 % 31.0000 158.33 %
775.00 475.00 750.00 450.00 775.00 475.00

12.0000
300.00

200.0000
415 SEWER CLEANOUT

89.0000 EACH -33.33 % 180.0000 -40.00 % 230.0000 -23.33 %
17,800.00 -8,900.00 16,020.00 -10,680.00 20,470.00 -6,230.00

300.0000
26,700.00

50.0000
416 PLAIN ST. CULV. PIPE 0.109 IN. TH. 18 IN. DIAM.

78.0000 L.F. 0.00 % 36.0000 -28.00 % 31.0000 -38.00 %
3,900.00 0.00 2,808.00 -1,092.00 2,418.00 -1,482.00

50.0000
3,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

GUY F. ATKINSON CONSTRUCTION LLCWILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-22671525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

125.0000
417  SLOT DRAIN 12 IN. DIAM

80.0000 L.F. -10.07 % 71.0000 -48.92 % 110.0000 -20.86 %
10,000.00 -1,120.00 5,680.00 -5,440.00 8,800.00 -2,320.00

139.0000
11,120.00

5.0000
418  GEOSYNTHETIC CLAY LINER

11020.0000 S.Y. 25.00 % 8.0000 100.00 % 4.5000 12.50 %
55,100.00 11,020.00 88,160.00 44,080.00 49,590.00 5,510.00

4.0000
44,080.00

7.5000
419  FILTER STRIP WITH ENGINEERED SOIL

8780.0000 S.Y. 971.43 % 4.0000 471.43 % 4.5000 542.86 %
65,850.00 59,704.00 35,120.00 28,974.00 39,510.00 33,364.00

0.7000
6,146.00

5.0000
420  SYNTHETIC MAT

11950.0000 S.Y. 0.00 % 5.0000 0.00 % 5.5000 10.00 %
59,750.00 0.00 59,750.00 0.00 65,725.00 5,975.00

5.0000
59,750.00

37.0000
421  ECOLOGY MIX

2505.0000 C.Y. 23.33 % 25.0000 -16.67 % 38.0000 26.67 %
92,685.00 17,535.00 62,625.00 -12,525.00 95,190.00 20,040.00

30.0000
75,150.00

1.5000
422 CONSTRUCTION GEOTEXTILE FOR SEPARATION

27460.0000 S.Y. 50.00 % 1.0000 0.00 % 1.1500 15.00 %
41,190.00 13,730.00 27,460.00 0.00 31,579.00 4,119.00

1.0000
27,460.00

4.0000
423  CONSTRUCTION GEOGRID FOR SOIL STABILIZATION

14030.0000 S.Y. 33.33 % 7.0000 133.33 % 3.0000 0.00 %
56,120.00 14,030.00 98,210.00 56,120.00 42,090.00 0.00

3.0000
42,090.00

5.0000
424  EXTRUDED CURB FOR FLOW DISPERSAL

870.0000 L.F. 0.00 % 5.0000 0.00 % 5.1000 2.00 %
4,350.00 0.00 4,350.00 0.00 4,437.00 87.00

5.0000
4,350.00

425  SAMPLING STATION
L.S. -16.67 % -7.33 % -13.33 %

25,000.00 -5,000.00 27,800.00 -2,200.00 26,000.00 -4,000.0030,000.00
426 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
35,000.00 35,000.00 35,000.0035,000.00

427 TRIMMING AND CLEANUP
L.S. 100.00 % 400.00 % 150.00 %

20,000.00 10,000.00 50,000.00 40,000.00 25,000.00 15,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

GUY F. ATKINSON CONSTRUCTION LLCWILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-22671525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
428 FORCE ACCOUNT SLOPE STABILIZATION

EST. 0.00 % 0.00 % 0.00 %
25,000.00 25,000.00 25,000.0025,000.00

100.0000
429 TR. 2 ST. CULV. PIPE 0.109 IN. TH. 60 IN. DIAM.

440.0000 L.F. -33.33 % 130.0000 -13.33 % 140.0000 -6.67 %
44,000.00 -22,000.00 57,200.00 -8,800.00 61,600.00 -4,400.00

150.0000
66,000.00

$55,904,937.00 1.84% $56,327,000.47 2.61% $56,775,727.75 3.42%$54,895,830.99CONTRACT TOTAL

$56,775,727.75$55,904,937.00 $56,327,000.47BASE TOTAL 1.84% 2.61% 3.42%$54,895,830.99



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBIA HOUSE BLVD
KENT WA  98032-1240 98004-5732 98661

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 VANCOUVER   WA  986681770

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 8.20 % -13.84 % 10.21 %
5,400,000.00 409,469.91 4,300,000.00 -690,530.09 5,500,000.00 509,469.914,990,530.09

3,750.0000
2 CLEARING AND GRUBBING

104.3000 ACRE 25.00 % 3,000.0000 0.00 % 6,800.0000 126.67 %
391,125.00 78,225.00 312,900.00 0.00 709,240.00 396,340.00

3,000.0000
312,900.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

0.0000
4 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

350.0000
5 REMOVING DRAINAGE STRUCTURE

24.0000 EACH -53.95 % 125.0000 -83.55 % 250.0000 -67.11 %
8,400.00 -9,840.00 3,000.00 -15,240.00 6,000.00 -12,240.00

760.0000
18,240.00

6 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -89.26 % 7.42 % 61.13 %

10,000.00 -83,095.00 100,000.00 6,905.00 150,000.00 56,905.0093,095.00
7 REMOVING EXISTING BRIDGE -SE 215TH ST AT TAYLOR CREEK

L.S. -44.44 % 11.11 % -44.44 %
10,000.00 -8,000.00 20,000.00 2,000.00 10,000.00 -8,000.0018,000.00

8 REMOVING EXISTING BRIDGE -NO. 18/27
L.S. -6.83 % -13.04 % -6.83 %

150,000.00 -11,000.00 140,000.00 -21,000.00 150,000.00 -11,000.00161,000.00
9 REMOVING EXISTING BRIDGE -NO.18/28

L.S. -25.00 % -27.78 % -33.33 %
135,000.00 -45,000.00 130,000.00 -50,000.00 120,000.00 -60,000.00180,000.00

2.2500
10 REMOVING ASPHALT CONC. PAVEMENT

104680.0000 S.Y. 50.00 % 1.0000 -33.33 % 1.9000 26.67 %
235,530.00 78,510.00 104,680.00 -52,340.00 198,892.00 41,872.00

1.5000
157,020.00

0.0000
11 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBIA HOUSE BLVD
KENT WA  98032-1240 98004-5732 98661

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 VANCOUVER   WA  986681770

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

0.0000
12 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

4.1000
13 REMOVING CONC. BARRIER

3160.0000 L.F. -18.00 % 4.0000 -20.00 % 4.0000 -20.00 %
12,956.00 -2,844.00 12,640.00 -3,160.00 12,640.00 -3,160.00

5.0000
15,800.00

2.6000
14 REMOVING GUARDRAIL

10780.0000 L.F. 18.18 % 3.0000 36.36 % 3.0000 36.36 %
28,028.00 4,312.00 32,340.00 8,624.00 32,340.00 8,624.00

2.2000
23,716.00

140.0000
15 REMOVING GUARDRAIL ANCHOR

42.0000 EACH -26.32 % 150.0000 -21.05 % 140.0000 -26.32 %
5,880.00 -2,100.00 6,300.00 -1,680.00 5,880.00 -2,100.00

190.0000
7,980.00

5.0000
16 REMOVING GUIDE POST

100.0000 EACH 42.86 % 10.0000 185.71 % 5.0000 42.86 %
500.00 150.00 1,000.00 650.00 500.00 150.00

3.5000
350.00

0.3500
17 REMOVING PAINT LINE

73400.0000 L.F. -30.00 % 0.4000 -20.00 % 0.4000 -20.00 %
25,690.00 -11,010.00 29,360.00 -7,340.00 29,360.00 -7,340.00

0.5000
36,700.00

18 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL
L.S. -87.50 % 400.00 % 150.00 %

500.00 -3,500.00 20,000.00 16,000.00 10,000.00 6,000.004,000.00
19  SELECTIVE CLEARING

EST. 0.00 % 0.00 % 0.00 %
144,650.00 144,650.00 144,650.00144,650.00

0.5000
20  REMOVING FENCE

35570.0000 L.F. -50.00 % 3.0000 200.00 % 1.5000 50.00 %
17,785.00 -17,785.00 106,710.00 71,140.00 53,355.00 17,785.00

1.0000
35,570.00

1.7000
21  CONSTRUCTION FENCE

14990.0000 L.F. -32.00 % 3.0000 20.00 % 3.0000 20.00 %
25,483.00 -11,992.00 44,970.00 7,495.00 44,970.00 7,495.00

2.5000
37,475.00

15.0000
22  SENSITIVE AREA SIGN

77.0000 EACH 650.00 % 20.0000 900.00 % 200.0000 9,900.00 %
1,155.00 1,001.00 1,540.00 1,386.00 15,400.00 15,246.00

2.0000
154.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBIA HOUSE BLVD
KENT WA  98032-1240 98004-5732 98661

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 VANCOUVER   WA  986681770

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

2.0000
23  CLEARING FENCE LINE 10 FT. WIDTH

41780.0000 L.F. 0.00 % 2.0000 0.00 % 3.0000 50.00 %
83,560.00 0.00 83,560.00 0.00 125,340.00 41,780.00

2.0000
83,560.00

GRADING

2.7500
24 ROADWAY EXCAVATION INCL. HAUL

838590.0000 C.Y. 5.77 % 3.7500 44.23 % 3.8000 46.15 %
2,306,122.50 125,788.50 3,144,712.50 964,378.50 3,186,642.00 1,006,308.00

2.6000
2,180,334.00

0.0000
25 DELETED ITEM

0.0300 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

12.0000
26 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

35000.0000 C.Y. 140.00 % 10.0000 100.00 % 22.0000 340.00 %
420,000.00 245,000.00 350,000.00 175,000.00 770,000.00 595,000.00

5.0000
175,000.00

2.7500
27 COMMON BORROW INCL. HAUL

18200.0000 C.Y. -45.00 % 4.0000 -20.00 % 0.0100 -99.80 %
50,050.00 -40,950.00 72,800.00 -18,200.00 182.00 -90,818.00

5.0000
91,000.00

6.5000
28 SELECT BORROW INCL. HAUL

96640.0000 TON -18.75 % 6.6000 -17.50 % 6.0000 -25.00 %
628,160.00 -144,960.00 637,824.00 -135,296.00 579,840.00 -193,280.00

8.0000
773,120.00

8.0000
29 GRAVEL BORROW INCL. HAUL

319710.0000 TON 166.67 % 7.2500 141.67 % 0.1000 -96.67 %
2,557,680.00 1,598,550.00 2,317,897.50 1,358,767.50 31,971.00 -927,159.00

3.0000
959,130.00

0.7500
30 EMBANKMENT COMPACTION

833580.0000 C.Y. 0.00 % 0.9000 20.00 % 1.2000 60.00 %
625,185.00 0.00 750,222.00 125,037.00 1,000,296.00 375,111.00

0.7500
625,185.00

1,000.0000
31 SETTLEMENT INDICATING DEVICE

14.0000 EACH 0.00 % 500.0000 -50.00 % 1,000.0000 0.00 %
14,000.00 0.00 7,000.00 -7,000.00 14,000.00 0.00

1,000.0000
14,000.00

32  LANDSCAPE GRADING
EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBIA HOUSE BLVD
KENT WA  98032-1240 98004-5732 98661

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 VANCOUVER   WA  986681770

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING
33  SEEPAGE TESTING AND SOIL SEALING

EST. 0.00 % 0.00 % 0.00 %
174,600.00 174,600.00 174,600.00174,600.00

5.5000
34  WETLAND AND CHANNEL EXCAVATION INCL. HAUL

174000.0000 C.Y. -8.33 % 9.0000 50.00 % 6.0000 0.00 %
957,000.00 -87,000.00 1,566,000.00 522,000.00 1,044,000.00 0.00

6.0000
1,044,000.00

35  SE 216TH STREAM DIVERSION
L.S. -53.85 % -58.04 % -21.68 %

16,500.00 -19,250.00 15,000.00 -20,750.00 28,000.00 -7,750.0035,750.00
36  SE 215TH STREAM DIVERSION

L.S. 4.76 % -61.90 % 236.51 %
16,500.00 750.00 6,000.00 -9,750.00 53,000.00 37,250.0015,750.00

37  SR18 CROSSING 1 STREAM DIVERSION
L.S. -47.62 % 1.59 % 68.25 %

16,500.00 -15,000.00 32,000.00 500.00 53,000.00 21,500.0031,500.00
38  244TH AVENUE STREAM DIVERSION

L.S. 4.76 % -68.25 % 122.22 %
16,500.00 750.00 5,000.00 -10,750.00 35,000.00 19,250.0015,750.00

39  SR18 CROSSING 2 STREAM DIVERSION
L.S. -47.62 % -80.95 % 90.48 %

16,500.00 -15,000.00 6,000.00 -25,500.00 60,000.00 28,500.0031,500.00
40  SR18 CROSSING 3 STREAM DIVERSION

L.S. -47.62 % -74.60 % 138.10 %
16,500.00 -15,000.00 8,000.00 -23,500.00 75,000.00 43,500.0031,500.00

41  SR18 CROSSING 4 STREAM DIVERSION
L.S. 4.76 % -74.60 % -49.21 %

16,500.00 750.00 4,000.00 -11,750.00 8,000.00 -7,750.0015,750.00

125.0000
42  BOX CULVERT FILL MATERIAL

340.0000 C.Y. 212.50 % 80.0000 100.00 % 60.0000 50.00 %
42,500.00 28,900.00 27,200.00 13,600.00 20,400.00 6,800.00

40.0000
13,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBIA HOUSE BLVD
KENT WA  98032-1240 98004-5732 98661

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 VANCOUVER   WA  986681770

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

5.0000
43 DITCH EXCAVATION INCL. HAUL

27620.0000 C.Y. 0.00 % 9.0000 80.00 % 6.0000 20.00 %
138,100.00 0.00 248,580.00 110,480.00 165,720.00 27,620.00

5.0000
138,100.00

1,700.0000
44 GRATE INLET TYPE 1

12.0000 EACH 13.33 % 1,900.0000 26.67 % 1,700.0000 13.33 %
20,400.00 2,400.00 22,800.00 4,800.00 20,400.00 2,400.00

1,500.0000
18,000.00

1,600.0000
45 GRATE INLET TYPE 2

63.0000 EACH 6.67 % 1,800.0000 20.00 % 1,800.0000 20.00 %
100,800.00 6,300.00 113,400.00 18,900.00 113,400.00 18,900.00

1,500.0000
94,500.00

35.0000
46 STREAMBED GRAVEL

1055.0000 TON 75.00 % 24.0000 20.00 % 25.0000 25.00 %
36,925.00 15,825.00 25,320.00 4,220.00 26,375.00 5,275.00

20.0000
21,100.00

35.0000
47 LIGHT LOOSE RIPRAP

1123.0000 TON 16.67 % 25.0000 -16.67 % 25.0000 -16.67 %
39,305.00 5,615.00 28,075.00 -5,615.00 28,075.00 -5,615.00

30.0000
33,690.00

14.0500
48 QUARRY SPALLS

34600.0000 TON -12.19 % 14.0000 -12.50 % 15.0000 -6.25 %
486,130.00 -67,470.00 484,400.00 -69,200.00 519,000.00 -34,600.00

16.0000
553,600.00

100.0000
49 FLARED END SECTION 12 IN. DIAM.

9.0000 EACH -50.00 % 300.0000 50.00 % 500.0000 150.00 %
900.00 -900.00 2,700.00 900.00 4,500.00 2,700.00

200.0000
1,800.00

125.0000
50 FLARED END SECTION 18 IN. DIAM.

4.0000 EACH -58.33 % 350.0000 16.67 % 550.0000 83.33 %
500.00 -700.00 1,400.00 200.00 2,200.00 1,000.00

300.0000
1,200.00

2,000.0000
51 FLARED END SECTION 60 IN. DIAM.

4.0000 EACH 17.65 % 2,000.0000 17.65 % 1,200.0000 -29.41 %
8,000.00 1,200.00 8,000.00 1,200.00 4,800.00 -2,000.00

1,700.0000
6,800.00

6.5000
52 UNDERDRAIN PIPE 6 IN. DIAM.

789.0000 L.F. 30.00 % 5.0000 0.00 % 4.0000 -20.00 %
5,128.50 1,183.50 3,945.00 0.00 3,156.00 -789.00

5.0000
3,945.00

7.2500
53 UNDERDRAIN PIPE 8 IN. DIAM.

36801.0000 L.F. 3.57 % 8.0000 14.29 % 5.0000 -28.57 %
266,807.25 9,200.25 294,408.00 36,801.00 184,005.00 -73,602.00

7.0000
257,607.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBIA HOUSE BLVD
KENT WA  98032-1240 98004-5732 98661

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 VANCOUVER   WA  986681770

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

0.0000
54 DELETED ITEM

0.0500 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

25.2500
55 PLAIN CONC. CULV. PIPE 12 IN. DIAM.

545.0000 L.F. 5.21 % 20.0000 -16.67 % 14.0000 -41.67 %
13,761.25 681.25 10,900.00 -2,180.00 7,630.00 -5,450.00

24.0000
13,080.00

29.5000
56 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

764.0000 L.F. -1.67 % 26.0000 -13.33 % 16.0000 -46.67 %
22,538.00 -382.00 19,864.00 -3,056.00 12,224.00 -10,696.00

30.0000
22,920.00

39.0500
57 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

31.0000 L.F. 77.50 % 40.0000 81.82 % 20.0000 -9.09 %
1,210.55 528.55 1,240.00 558.00 620.00 -62.00

22.0000
682.00

39.5500
58 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

511.0000 L.F. 23.59 % 30.0000 -6.25 % 23.0000 -28.13 %
20,210.05 3,858.05 15,330.00 -1,022.00 11,753.00 -4,599.00

32.0000
16,352.00

75.0000
59 CL. V REINF. CONC. CULV. PIPE 36 IN. DIAM.

239.0000 L.F. -25.00 % 75.0000 -25.00 % 65.0000 -35.00 %
17,925.00 -5,975.00 17,925.00 -5,975.00 15,535.00 -8,365.00

100.0000
23,900.00

275.0000
60 CL. V REINF. CONC. CULV. PIPE 60 IN. DIAM.

327.0000 L.F. 175.00 % 205.0000 105.00 % 200.0000 100.00 %
89,925.00 57,225.00 67,035.00 34,335.00 65,400.00 32,700.00

100.0000
32,700.00

40.0000
61  HIGH DENSITY POLYETHYLENE PIPE 12 IN. DIAM.

186.0000 L.F. 60.00 % 62.0000 148.00 % 22.0000 -12.00 %
7,440.00 2,790.00 11,532.00 6,882.00 4,092.00 -558.00

25.0000
4,650.00

50.7000
62  HIGH DENSITY POLYETHYLENE PIPE 18 IN. DIAM.

207.0000 L.F. 102.80 % 70.0000 180.00 % 33.0000 32.00 %
10,494.90 5,319.90 14,490.00 9,315.00 6,831.00 1,656.00

25.0000
5,175.00

315.0000
63  5X5 CONCRETE BOX CULVERT

301.0000 L.F. 26.00 % 300.0000 20.00 % 275.0000 10.00 %
94,815.00 19,565.00 90,300.00 15,050.00 82,775.00 7,525.00

250.0000
75,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBIA HOUSE BLVD
KENT WA  98032-1240 98004-5732 98661

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 VANCOUVER   WA  986681770

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

1,500.0000
64  EXISTING CULVERT VIDEO INSPECTION

1.0000 EACH -57.14 % 500.0000 -85.71 % 1,000.0000 -71.43 %
1,500.00 -2,000.00 500.00 -3,000.00 1,000.00 -2,500.00

3,500.0000
3,500.00

STORM SEWER

700.0000
65 CATCH BASIN TYPE 1

29.0000 EACH 0.00 % 980.0000 40.00 % 1,000.0000 42.86 %
20,300.00 0.00 28,420.00 8,120.00 29,000.00 8,700.00

700.0000
20,300.00

1,450.0000
66 CATCH BASIN TYPE 2 48 IN. DIAM.

26.0000 EACH -27.50 % 2,000.0000 0.00 % 1,800.0000 -10.00 %
37,700.00 -14,300.00 52,000.00 0.00 46,800.00 -5,200.00

2,000.0000
52,000.00

1,650.0000
67 CATCH BASIN TYPE 2 54 IN. DIAM.

4.0000 EACH -45.00 % 2,500.0000 -16.67 % 2,400.0000 -20.00 %
6,600.00 -5,400.00 10,000.00 -2,000.00 9,600.00 -2,400.00

3,000.0000
12,000.00

4,000.0000
68 CATCH BASIN TYPE -2 72 IN. DIAM. W / FLOW RESTR.-OIL SEP.

24.0000 EACH -20.00 % 6,000.0000 20.00 % 3,800.0000 -24.00 %
96,000.00 -24,000.00 144,000.00 24,000.00 91,200.00 -28,800.00

5,000.0000
120,000.00

2.0000
69 TESTING STORM SEWER PIPE

15775.0000 L.F. 60.00 % 1.2500 0.00 % 1.4000 12.00 %
31,550.00 11,831.25 19,718.75 0.00 22,085.00 2,366.25

1.2500
19,718.75

0.0000
70 DELETED ITEM

0.1300 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

23.5000
71 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM.

3664.0000 L.F. 2.17 % 25.0000 8.70 % 14.0000 -39.13 %
86,104.00 1,832.00 91,600.00 7,328.00 51,296.00 -32,976.00

23.0000
84,272.00

34.7000
72 PLAIN CONC. STORM SEWER PIPE 24 IN. DIAM.

749.0000 L.F. -0.86 % 35.0000 0.00 % 22.0000 -37.14 %
25,990.30 -224.70 26,215.00 0.00 16,478.00 -9,737.00

35.0000
26,215.00

39.0500
73 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

504.0000 L.F. 95.25 % 25.0000 25.00 % 20.0000 0.00 %
19,681.20 9,601.20 12,600.00 2,520.00 10,080.00 0.00

20.0000
10,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBIA HOUSE BLVD
KENT WA  98032-1240 98004-5732 98661

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 VANCOUVER   WA  986681770

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

39.5500
74 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

1728.0000 L.F. 31.83 % 30.0000 0.00 % 22.0000 -26.67 %
68,342.40 16,502.40 51,840.00 0.00 38,016.00 -13,824.00

30.0000
51,840.00

50.0000
75 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

527.0000 L.F. 0.00 % 50.0000 0.00 % 35.0000 -30.00 %
26,350.00 0.00 26,350.00 0.00 18,445.00 -7,905.00

50.0000
26,350.00

1,000.0000
76  DEBRIS CAGE

16.0000 EACH 185.71 % 1,500.0000 328.57 % 1,800.0000 414.29 %
16,000.00 10,400.00 24,000.00 18,400.00 28,800.00 23,200.00

350.0000
5,600.00

WATER LINES

15.0000
77 EXTRA TRENCH EXCAVATION

100.0000 C.Y. 50.00 % 20.0000 100.00 % 50.0000 400.00 %
1,500.00 500.00 2,000.00 1,000.00 5,000.00 4,000.00

10.0000
1,000.00

50.0000
78 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

35.0000 C.Y. 150.00 % 35.0000 75.00 % 50.0000 150.00 %
1,750.00 1,050.00 1,225.00 525.00 1,750.00 1,050.00

20.0000
700.00

1,000.0000
79 RESETTING EXISTING HYDRANT

1.0000 EACH 42.86 % 2,000.0000 185.71 % 1,500.0000 114.29 %
1,000.00 300.00 2,000.00 1,300.00 1,500.00 800.00

700.0000
700.00

3,000.0000
80  FIRE HYDRANT ASSEMBLY

2.0000 EACH 20.00 % 3,000.0000 20.00 % 2,500.0000 0.00 %
6,000.00 1,000.00 6,000.00 1,000.00 5,000.00 0.00

2,500.0000
5,000.00

50.0000
81 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

30.0000 L.F. 66.67 % 42.0000 40.00 % 70.0000 133.33 %
1,500.00 600.00 1,260.00 360.00 2,100.00 1,200.00

30.0000
900.00

160.0000
82 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

20.0000 L.F. 255.56 % 350.0000 677.78 % 220.0000 388.89 %
3,200.00 2,300.00 7,000.00 6,100.00 4,400.00 3,500.00

45.0000
900.00

175.0000
83 DUCTILE IRON PIPE FOR WATER MAIN 14 IN. DIAM.

146.0000 L.F. 191.67 % 250.0000 316.67 % 110.0000 83.33 %
25,550.00 16,790.00 36,500.00 27,740.00 16,060.00 7,300.00

60.0000
8,760.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

75.0000
84 DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM.

537.0000 L.F. 0.00 % 100.0000 33.33 % 85.0000 13.33 %
40,275.00 0.00 53,700.00 13,425.00 45,645.00 5,370.00

75.0000
40,275.00

105.0000
85  FURNISHING STEEL CASING PIPE 1/2 IN. THICK, 24 IN. DIA.

76.0000 L.F. 90.91 % 75.0000 36.36 % 100.0000 81.82 %
7,980.00 3,800.00 5,700.00 1,520.00 7,600.00 3,420.00

55.0000
4,180.00

250.0000
86  VALVE BOX ASSEMBLY

3.0000 EACH -79.17 % 300.0000 -75.00 % 1,000.0000 -16.67 %
750.00 -2,850.00 900.00 -2,700.00 3,000.00 -600.00

1,200.0000
3,600.00

STRUCTURE

15.0000
87 STRUCTURE EXCAVATION CLASS A INCL. HAUL

11128.0000 C.Y. 0.00 % 12.0000 -20.00 % 13.0000 -13.33 %
166,920.00 0.00 133,536.00 -33,384.00 144,664.00 -22,256.00

15.0000
166,920.00

88 SHORING OR EXTRA EXCAVATION CL. A - CONC. RET. WALL
L.S. 113.30 % 753.18 % 255.49 %

30,000.00 15,935.00 120,000.00 105,935.00 50,000.00 35,935.0014,065.00
89 SHORING OR EXTRA EXCAVATION CL. A -BR. NO.18/27S REPL

L.S. -56.00 % -86.00 % -90.00 %
22,000.00 -28,000.00 7,000.00 -43,000.00 5,000.00 -45,000.0050,000.00

90 SHORING OR EXTRA EXCAVATION CL. A -BR. NO.18/28N
L.S. -5.26 % -60.53 % -86.84 %

36,000.00 -2,000.00 15,000.00 -23,000.00 5,000.00 -33,000.0038,000.00
91 SHORING OR EXTRA EXCAVATION CL. A -BR. NO.18/28S REPL

L.S. -1.19 % -76.19 % -88.10 %
41,500.00 -500.00 10,000.00 -32,000.00 5,000.00 -37,000.0042,000.00

92 SHORING OR EXTRA EXCAVATION CL. A -215TH/TAYLOR CR BR
L.S. -56.25 % -25.00 % -37.50 %

3,500.00 -4,500.00 6,000.00 -2,000.00 5,000.00 -3,000.008,000.00
93 SHORING OR EXTRA EXCAVATION CL. A -244TH O'XING EB

L.S. -61.76 % -64.71 % -70.59 %
6,500.00 -10,500.00 6,000.00 -11,000.00 5,000.00 -12,000.0017,000.00
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STRUCTURE
94 SHORING OR EXTRA EXCAVATION CL. A -244TH/TAYLOR CR BR

L.S. 370.00 % 550.00 % 400.00 %
47,000.00 37,000.00 65,000.00 55,000.00 50,000.00 40,000.0010,000.00

95 SHORING OR EXTRA EXCAVATION CL. A -TAYLOR CR BR RAMP
L.S. 0.00 % 200.00 % 150.00 %

2,000.00 0.00 6,000.00 4,000.00 5,000.00 3,000.002,000.00
96 SHORING OR EXTRA EXCAVATION CL. A -TAYLOR CR BR EB#3

L.S. 250.00 % 350.00 % 650.00 %
70,000.00 50,000.00 90,000.00 70,000.00 150,000.00 130,000.0020,000.00

97 SHORING OR EXTRA EXCAVATION CL. A -TAYLOR CR BR WB#3
L.S. 50.00 % 100.00 % 250.00 %

75,000.00 25,000.00 100,000.00 50,000.00 175,000.00 125,000.0050,000.00
98 SHORING OR EXTRA EXCAVATION CL. A -SE 200TH ST U'XING

L.S. 21.43 % 57.14 % -28.57 %
8,500.00 1,500.00 11,000.00 4,000.00 5,000.00 -2,000.007,000.00

99 SHORING OR EXTRA EXCAVATION CL. A -TAYLOR CR BR EB#2
L.S. 250.00 % 500.00 % 400.00 %

3,500.00 2,500.00 6,000.00 5,000.00 5,000.00 4,000.001,000.00

75.0000
100  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

5262.0000 C.Y. -62.50 % 370.0000 85.00 % 350.0000 75.00 %
394,650.00 -657,750.00 1,946,940.00 894,540.00 1,841,700.00 789,300.00

200.0000
1,052,400.00

1,000.0000
101  FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

22.0000 L.F. 233.33 % 500.0000 66.67 % 380.0000 26.67 %
22,000.00 15,400.00 11,000.00 4,400.00 8,360.00 1,760.00

300.0000
6,600.00

750.0000
102  FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

204.0000 L.F. 150.00 % 600.0000 100.00 % 400.0000 33.33 %
153,000.00 91,800.00 122,400.00 61,200.00 81,600.00 20,400.00

300.0000
61,200.00

800.0000
103  FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

16.0000 L.F. 60.00 % 2,600.0000 420.00 % 440.0000 -12.00 %
12,800.00 4,800.00 41,600.00 33,600.00 7,040.00 -960.00

500.0000
8,000.00

4,200.0000
104  PLACING PERMANENT CASING FOR 7' -0" DIAM. SHAFT

2.0000 EACH 110.00 % 2,500.0000 25.00 % 1,700.0000 -15.00 %
8,400.00 4,400.00 5,000.00 1,000.00 3,400.00 -600.00

2,000.0000
4,000.00
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8,400.0000
105  PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

14.0000 EACH 320.00 % 3,000.0000 50.00 % 1,800.0000 -10.00 %
117,600.00 89,600.00 42,000.00 14,000.00 25,200.00 -2,800.00

2,000.0000
28,000.00

8,500.0000
106  PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

2.0000 EACH 142.86 % 3,000.0000 -14.29 % 2,000.0000 -42.86 %
17,000.00 10,000.00 6,000.00 -1,000.00 4,000.00 -3,000.00

3,500.0000
7,000.00

100.0000
107  FURNISHING AND PLACING TEMP. CASING FOR 7'-0"DIA. SHAFT

20.0000 L.F. 0.00 % 600.0000 500.00 % 600.0000 500.00 %
2,000.00 0.00 12,000.00 10,000.00 12,000.00 10,000.00

100.0000
2,000.00

400.0000
108  FURNISHING AND PLACING TEMP. CASING FOR 8'-0"DIA. SHAFT

980.0000 L.F. 300.00 % 150.0000 50.00 % 140.0000 40.00 %
392,000.00 294,000.00 147,000.00 49,000.00 137,200.00 39,200.00

100.0000
98,000.00

1,100.0000
109  FURNISHING AND PLACING TEMP. CASING FOR10'-0"DIA. SHAFT

52.0000 L.F. 780.00 % 30.0000 -76.00 % 800.0000 540.00 %
57,200.00 50,700.00 1,560.00 -4,940.00 41,600.00 35,100.00

125.0000
6,500.00

1,300.0000
110  CASING SHORING

48.0000 L.F. 1,200.00 % 20.0000 -80.00 % 800.0000 700.00 %
62,400.00 57,600.00 960.00 -3,840.00 38,400.00 33,600.00

100.0000
4,800.00

111  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

766,000.00 766,000.00 766,000.00766,000.00

25.0000
112 GRAVEL BACKFILL FOR WALL

3888.0000 C.Y. 47.06 % 16.0000 -5.88 % 27.0000 58.82 %
97,200.00 31,104.00 62,208.00 -3,888.00 104,976.00 38,880.00

17.0000
66,096.00

3,000.0000
113 FURNISHING AND DRIVING CONCRETE TEST PILE

2.0000 EACH -40.00 % 6,500.0000 30.00 % 5,000.0000 0.00 %
6,000.00 -4,000.00 13,000.00 3,000.00 10,000.00 0.00

5,000.0000
10,000.00

65.0000
114 FURNISHING CONC. PILING -1'-6" DIAM.

480.0000 L.F. 8.33 % 90.0000 50.00 % 60.0000 0.00 %
31,200.00 2,400.00 43,200.00 14,400.00 28,800.00 0.00

60.0000
28,800.00

1,400.0000
115 DRIVING CONC. PILE -1'-6" DIAM.

12.0000 EACH -6.67 % 1,400.0000 -6.67 % 800.0000 -46.67 %
16,800.00 -1,200.00 16,800.00 -1,200.00 9,600.00 -8,400.00

1,500.0000
18,000.00
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1,000.0000
116 FURNISHING AND DRIVING STEEL TEST PILE

4.0000 EACH -80.00 % 5,000.0000 0.00 % 4,000.0000 -20.00 %
4,000.00 -16,000.00 20,000.00 0.00 16,000.00 -4,000.00

5,000.0000
20,000.00

11.0000
117 FURNISHING ST. PILING

5090.0000 L.F. -72.50 % 16.0000 -60.00 % 25.0000 -37.50 %
55,990.00 -147,610.00 81,440.00 -122,160.00 127,250.00 -76,350.00

40.0000
203,600.00

450.0000
118 DRIVING ST. PILE

152.0000 EACH -55.00 % 600.0000 -40.00 % 1,000.0000 0.00 %
68,400.00 -83,600.00 91,200.00 -60,800.00 152,000.00 0.00

1,000.0000
152,000.00

70.0000
119 FURNISHING STEEL PILE TIP OR SHOE

152.0000 EACH -86.00 % 50.0000 -90.00 % 100.0000 -80.00 %
10,640.00 -65,360.00 7,600.00 -68,400.00 15,200.00 -60,800.00

500.0000
76,000.00

0.6000
120 ST. REINF. BAR FOR BRIDGE

1016500.0000 LB. 20.00 % 0.6000 20.00 % 0.5000 0.00 %
609,900.00 101,650.00 609,900.00 101,650.00 508,250.00 0.00

0.5000
508,250.00

0.7500
121 ST. REINF. BAR FOR -RETAINING WALL

177470.0000 LB. 50.00 % 0.6000 20.00 % 0.5000 0.00 %
133,102.50 44,367.50 106,482.00 17,747.00 88,735.00 0.00

0.5000
88,735.00

0.6000
122 ST. REINF. BAR FOR -SHAFT

931800.0000 LB. 20.00 % 0.6000 20.00 % 0.4000 -20.00 %
559,080.00 93,180.00 559,080.00 93,180.00 372,720.00 -93,180.00

0.5000
465,900.00

6.0000
123  CSL ACCESS TUBE

22460.0000 L.F. 100.00 % 3.0000 0.00 % 5.0000 66.67 %
134,760.00 67,380.00 67,380.00 0.00 112,300.00 44,920.00

3.0000
67,380.00

175.0000
124  CONC. CLASS 4000P FOR SHAFT

5188.0000 C.Y. -2.78 % 230.0000 27.78 % 200.0000 11.11 %
907,900.00 -25,940.00 1,193,240.00 259,400.00 1,037,600.00 103,760.00

180.0000
933,840.00

450.0000
125 CONC. CLASS 4000 FOR BRIDGE

6758.0000 C.Y. 28.57 % 360.0000 2.86 % 350.0000 0.00 %
3,041,100.00 675,800.00 2,432,880.00 67,580.00 2,365,300.00 0.00

350.0000
2,365,300.00

600.0000
126 CONC. CLASS 4000 FOR -WALL

3554.0000 C.Y. 114.29 % 480.0000 71.43 % 500.0000 78.57 %
2,132,400.00 1,137,280.00 1,705,920.00 710,800.00 1,777,000.00 781,880.00

280.0000
995,120.00
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150.0000
127 CONC. CLASS 4000W FOR BRIDGE

864.0000 C.Y. 25.00 % 150.0000 25.00 % 120.0000 0.00 %
129,600.00 25,920.00 129,600.00 25,920.00 103,680.00 0.00

120.0000
103,680.00

375.0000
128  SOIL NAIL-EPOXY COATED

632.0000 EACH -6.25 % 320.0000 -20.00 % 310.0000 -22.50 %
237,000.00 -15,800.00 202,240.00 -50,560.00 195,920.00 -56,880.00

400.0000
252,800.00

129  SOIL NAIL VERIFICATION TEST
L.S. 100.00 % -60.00 % -60.00 %

10,000.00 5,000.00 2,000.00 -3,000.00 2,000.00 -3,000.005,000.00

9.0000
130  PREFABRICATED DRAINAGE MATERIAL

315.0000 S.Y. -25.00 % 20.0000 66.67 % 20.0000 66.67 %
2,835.00 -945.00 6,300.00 2,520.00 6,300.00 2,520.00

12.0000
3,780.00

20.0000
131  CONCRETE FASCIA PANEL

14200.0000 S.F. 0.00 % 20.0000 0.00 % 25.0000 25.00 %
284,000.00 0.00 284,000.00 0.00 355,000.00 71,000.00

20.0000
284,000.00

132 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-42.00 -42.00 -42.00-42.00
133 SUPERSTRUCTURE -CEDAR RIVER BRIDGE NO. 18/27N

L.S. 52.35 % -9.97 % 17.73 %
1,100,000.00 378,000.00 650,000.00 -72,000.00 850,000.00 128,000.00722,000.00

134 SUPERSTRUCTURE -CEDAR RIVER BRIDGE NO. 18/27S REPL.
L.S. 31.00 % -12.66 % 16.45 %

900,000.00 213,000.00 600,000.00 -87,000.00 800,000.00 113,000.00687,000.00
135 SUPERSTRUCTURE - SR 169 O'XING 18/28N

L.S. 20.02 % -11.61 % 0.52 %
1,385,000.00 231,000.00 1,020,000.00 -134,000.00 1,160,000.00 6,000.001,154,000.00

136 SUPERSTRUCTURE - SR 169 O'XING 18/28S REPL.
L.S. 12.49 % -10.01 % 34.98 %

1,000,000.00 111,000.00 800,000.00 -89,000.00 1,200,000.00 311,000.00889,000.00
137 SUPERSTRUCTURE -SE 215TH ST/TAYLOR CREEK BRIDGE

L.S. 17.65 % 5.88 % 11.76 %
200,000.00 30,000.00 180,000.00 10,000.00 190,000.00 20,000.00170,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
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02A029 REV. 7/21/03
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19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBIA HOUSE BLVD
KENT WA  98032-1240 98004-5732 98661

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 VANCOUVER   WA  986681770
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NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
138 SUPERSTRUCTURE - 244TH AVENUE SE O'XING EB

L.S. 14.50 % -0.76 % -19.85 %
300,000.00 38,000.00 260,000.00 -2,000.00 210,000.00 -52,000.00262,000.00

139 SUPERSTRUCTURE - 244TH AVENUE SE O'XING WB
L.S. 21.36 % 16.50 % 14.08 %

250,000.00 44,000.00 240,000.00 34,000.00 235,000.00 29,000.00206,000.00
140 SUPERSTRUCTURE -244TH AVENUE SE O'XING WB RAMP

L.S. 16.28 % 16.28 % 24.03 %
150,000.00 21,000.00 150,000.00 21,000.00 160,000.00 31,000.00129,000.00

141 SUPERSTRUCTURE -244TH AVE SE/TAYLOR CREEK BRIDGE
L.S. -13.04 % -4.35 % -21.74 %

100,000.00 -15,000.00 110,000.00 -5,000.00 90,000.00 -25,000.00115,000.00
142 SUPERSTRUCTURE -TAYLOR CREEK BRIDGE 2ND XING EB

L.S. 5.93 % 10.17 % -23.73 %
250,000.00 14,000.00 260,000.00 24,000.00 180,000.00 -56,000.00236,000.00

143 SUPERSTRUCTURE -TAYLOR CREEK BRIDGE 2ND XING WB
L.S. 27.12 % 10.17 % -2.54 %

300,000.00 64,000.00 260,000.00 24,000.00 230,000.00 -6,000.00236,000.00
144 SUPERSTRUCTURE -TAYLOR CREEK BRIDGE 2ND XING EB RAMP

L.S. -22.68 % 8.25 % -22.68 %
150,000.00 -44,000.00 210,000.00 16,000.00 150,000.00 -44,000.00194,000.00

145 SUPERSTRUCTURE -TAYLOR CREEK BRIDGE 3RD XING EB
L.S. 53.85 % 12.82 % 15.38 %

300,000.00 105,000.00 220,000.00 25,000.00 225,000.00 30,000.00195,000.00
146 SUPERSTRUCTURE -TAYLOR CREEK BRIDGE 3RD XING WB

L.S. 12.99 % 12.99 % 12.99 %
200,000.00 23,000.00 200,000.00 23,000.00 200,000.00 23,000.00177,000.00

147 SUPERSTRUCTURE -SE 200TH STREET U'XING
L.S. 15.89 % -17.22 % -17.22 %

700,000.00 96,000.00 500,000.00 -104,000.00 500,000.00 -104,000.00604,000.00

32.0000
148 BRIDGE RAILING TYPE BP

10335.0000 L.F. -36.00 % 40.0000 -20.00 % 35.0000 -30.00 %
330,720.00 -186,030.00 413,400.00 -103,350.00 361,725.00 -155,025.00

50.0000
516,750.00
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57.5000
149 TRAFFIC BARRIER

9739.0000 L.F. -4.17 % 60.0000 0.00 % 80.0000 33.33 %
559,992.50 -24,347.50 584,340.00 0.00 779,120.00 194,780.00

60.0000
584,340.00

158.0000
150  SEW TRAFFIC BARRIER

4403.0000 L.F. -9.71 % 150.0000 -14.29 % 195.0000 11.43 %
695,674.00 -74,851.00 660,450.00 -110,075.00 858,585.00 88,060.00

175.0000
770,525.00

165.0000
151  SNW TRAFFIC BARRIER

815.0000 L.F. -5.71 % 150.0000 -14.29 % 175.0000 0.00 %
134,475.00 -8,150.00 122,250.00 -20,375.00 142,625.00 0.00

175.0000
142,625.00

162.0000
152  GEOSYNTHETIC WALL TRAFFIC BARRIER

3094.0000 L.F. -7.43 % 150.0000 -14.29 % 185.0000 5.71 %
501,228.00 -40,222.00 464,100.00 -77,350.00 572,390.00 30,940.00

175.0000
541,450.00

30.0000
153 MEMBRANE WATERPROOFING (DECK SEAL)

311.0000 S.Y. 100.00 % 20.0000 33.33 % 12.0000 -20.00 %
9,330.00 4,665.00 6,220.00 1,555.00 3,732.00 -933.00

15.0000
4,665.00

200.0000
154  GEOSYNTHETIC MOUNTED ROD EXTENSOMETER

132.0000 EACH -93.38 % 800.0000 -73.54 % 10.0000 -99.67 %
26,400.00 -372,636.00 105,600.00 -293,436.00 1,320.00 -397,716.00

3,023.0000
399,036.00

250.0000
155  GEOSYNTHETIC MOUNTED STRAIN GUAGE

66.0000 EACH 37.36 % 300.0000 64.84 % 100.0000 -45.05 %
16,500.00 4,488.00 19,800.00 7,788.00 6,600.00 -5,412.00

182.0000
12,012.00

2.0000
156  GEOSYNTHETIC REINFORCED EMBANKMENT

25560.0000 S.F. 300.00 % 1.0000 100.00 % 3.5000 600.00 %
51,120.00 38,340.00 25,560.00 12,780.00 89,460.00 76,680.00

0.5000
12,780.00

250.0000
157  THERMOCOUPLE

9.0000 EACH -17.49 % 480.0000 58.42 % 150.0000 -50.50 %
2,250.00 -477.00 4,320.00 1,593.00 1,350.00 -1,377.00

303.0000
2,727.00

1,000.0000
158  SURVEY POINT

27.0000 EACH 212.50 % 100.0000 -68.75 % 200.0000 -37.50 %
27,000.00 18,360.00 2,700.00 -5,940.00 5,400.00 -3,240.00

320.0000
8,640.00
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SURFACING

12.0500
159 CRUSHED SURFACING BASE COURSE

86470.0000 TON 33.89 % 12.0000 33.33 % 15.5000 72.22 %
1,041,963.50 263,733.50 1,037,640.00 259,410.00 1,340,285.00 562,055.00

9.0000
778,230.00

15.0500
160 CRUSHED SURFACING TOP COURSE

260.0000 C.Y. 0.33 % 26.0000 73.33 % 35.0000 133.33 %
3,913.00 13.00 6,760.00 2,860.00 9,100.00 5,200.00

15.0000
3,900.00

LIQUID ASPHALT

0.0000
162 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

CEMENT CONCRETE PAVEMENT

100.0000
161 BRIDGE APPROACH SLAB

4220.0000 S.Y. -23.08 % 155.0000 19.23 % 100.0000 -23.08 %
422,000.00 -126,600.00 654,100.00 105,500.00 422,000.00 -126,600.00

130.0000
548,600.00

ASPHALT CONCRETE PAVEMENT

0.0000
163 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

20.0000
164 PLANING BITUMINOUS PAVEMENT

470.0000 S.Y. 400.00 % 6.0000 50.00 % 4.0000 0.00 %
9,400.00 7,520.00 2,820.00 940.00 1,880.00 0.00

4.0000
1,880.00

0.0000
165 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
166 DELETED ITEM

0.0300 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00
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ASPHALT CONCRETE PAVEMENT

33.9000
167 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG -64

125460.0000 TON 21.07 % 35.0000 25.00 % 33.9000 21.07 %
4,253,094.00 740,214.00 4,391,100.00 878,220.00 4,253,094.00 740,214.00

28.0000
3,512,880.00

0.0000
168 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

169 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

105,390.00 105,390.00 105,390.00105,390.00
170 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
56,210.00 56,210.00 56,210.0056,210.00

33.9000
171  TEMPORARY ASPHALT CONCRETE PAVEMENT

8124.0000 TON -15.25 % 35.0000 -12.50 % 37.0000 -7.50 %
275,403.60 -49,556.40 284,340.00 -40,620.00 300,588.00 -24,372.00

40.0000
324,960.00

EROSION CONTROL AND PLANTING

250.0000
172 ESC LEAD

494.4000 DAY -21.88 % 50.0000 -84.38 % 400.0000 25.00 %
123,600.00 -34,608.00 24,720.00 -133,488.00 197,760.00 39,552.00

320.0000
158,208.00

750.0000
173 SEEDING, FERTILIZING, AND MULCHING

64.7000 ACRE -6.25 % 900.0000 12.50 % 750.0000 -6.25 %
48,525.00 -3,235.00 58,230.00 6,470.00 48,525.00 -3,235.00

800.0000
51,760.00

2,900.0000
174  MITIGATION SEEDING, FERTILIZING, AND MULCHING

9.4000 ACRE -3.33 % 3,000.0000 0.00 % 2,900.0000 -3.33 %
27,260.00 -940.00 28,200.00 0.00 27,260.00 -940.00

3,000.0000
28,200.00

23.0000
175 COMPOST TYPE 1

8255.0000 C.Y. 2.68 % 24.0000 7.14 % 23.0000 2.68 %
189,865.00 4,953.00 198,120.00 13,208.00 189,865.00 4,953.00

22.4000
184,912.00

20.0000
176 COMPOST TYPE 2

222.0000 C.Y. 53.85 % 21.0000 61.54 % 20.0000 53.85 %
4,440.00 1,554.00 4,662.00 1,776.00 4,440.00 1,554.00

13.0000
2,886.00
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EROSION CONTROL AND PLANTING

3.0000
177  COMPOST BERM

6110.0000 L.F. 150.00 % 3.0000 150.00 % 2.0000 66.67 %
18,330.00 10,998.00 18,330.00 10,998.00 12,220.00 4,888.00

1.2000
7,332.00

140.0000
178 SOIL BINDER OR TACKING AGENT

37.1000 ACRE -20.00 % 150.0000 -14.29 % 140.0000 -20.00 %
5,194.00 -1,298.50 5,565.00 -927.50 5,194.00 -1,298.50

175.0000
6,492.50

1.1000
179 EROSION CONTROL BLANKET

32600.0000 S.Y. -26.67 % 1.2500 -16.67 % 1.1000 -26.67 %
35,860.00 -13,040.00 40,750.00 -8,150.00 35,860.00 -13,040.00

1.5000
48,900.00

15.0000
180 STABILIZED CONSTRUCTION ENTRANCE

2130.0000 S.Y. 50.00 % 12.0000 20.00 % 15.0000 50.00 %
31,950.00 10,650.00 25,560.00 4,260.00 31,950.00 10,650.00

10.0000
21,300.00

80.0000
181 STREET CLEANING

2540.0000 HR 166.67 % 90.0000 200.00 % 1.0000 -96.67 %
203,200.00 127,000.00 228,600.00 152,400.00 2,540.00 -73,660.00

30.0000
76,200.00

125.0000
182 INLET PROTECTION

35.0000 EACH 47.06 % 40.0000 -52.94 % 100.0000 17.65 %
4,375.00 1,400.00 1,400.00 -1,575.00 3,500.00 525.00

85.0000
2,975.00

4.5000
183 SILT FENCE

38910.0000 L.F. 50.00 % 2.7500 -8.33 % 6.0000 100.00 %
175,095.00 58,365.00 107,002.50 -9,727.50 233,460.00 116,730.00

3.0000
116,730.00

1.9000
184 WATTLE

39620.0000 L.F. -5.00 % 2.0000 0.00 % 4.0000 100.00 %
75,278.00 -3,962.00 79,240.00 0.00 158,480.00 79,240.00

2.0000
79,240.00

185 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

501,000.00 501,000.00 501,000.00501,000.00

6.0000
186 TOPSOIL TYPE B

11506.0000 C.Y. 0.00 % 7.0000 16.67 % 5.5000 -8.33 %
69,036.00 0.00 80,542.00 11,506.00 63,283.00 -5,753.00

6.0000
69,036.00

3.7000
187 PSIPE -BIGLEAF MAPLE 18" HT., BARE ROOT

872.0000 EACH -22.11 % 3.9000 -17.89 % 4.0000 -15.79 %
3,226.40 -915.60 3,400.80 -741.20 3,488.00 -654.00

4.7500
4,142.00
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EROSION CONTROL AND PLANTING

3.5000
188 PSIPE -BLACK COTTONWOOD, 18" HT., BARE ROOT

988.0000 EACH -30.00 % 3.6000 -28.00 % 3.5000 -30.00 %
3,458.00 -1,482.00 3,556.80 -1,383.20 3,458.00 -1,482.00

5.0000
4,940.00

22.0000
189 PSIPE -BLACK COTTONWOOD 60" LTH., LIVE POLE

491.0000 EACH 340.00 % 23.0000 360.00 % 22.0000 340.00 %
10,802.00 8,347.00 11,293.00 8,838.00 10,802.00 8,347.00

5.0000
2,455.00

500.0000
190 PSIPE -LIVE COTTONWOOD LOG, 25' LTH.

29.0000 EACH 100.00 % 500.0000 100.00 % 500.0000 100.00 %
14,500.00 7,250.00 14,500.00 7,250.00 14,500.00 7,250.00

250.0000
7,250.00

5.7000
191 PSIPE -DOUGLAS FIR, 12" HT, #1 CONT.

1417.0000 EACH -12.31 % 5.9000 -9.23 % 6.0000 -7.69 %
8,076.90 -1,133.60 8,360.30 -850.20 8,502.00 -708.50

6.5000
9,210.50

10.0000
192 PSIPE -PACIFIC YEW, 12" HT, #1 CONT.

193.0000 EACH 25.00 % 11.0000 37.50 % 10.0000 25.00 %
1,930.00 386.00 2,123.00 579.00 1,930.00 386.00

8.0000
1,544.00

3.0000
193 PSIPE -RED ALDER, 12" HT., BARE ROOT

353.0000 EACH -40.00 % 3.0000 -40.00 % 3.0000 -40.00 %
1,059.00 -706.00 1,059.00 -706.00 1,059.00 -706.00

5.0000
1,765.00

6.0000
194 PSIPE -SITKA SPRUCE, 12" HT., #1 CONT.

1906.0000 EACH -20.00 % 6.0000 -20.00 % 6.0000 -20.00 %
11,436.00 -2,859.00 11,436.00 -2,859.00 11,436.00 -2,859.00

7.5000
14,295.00

6.0000
195 PSIPE -WESTERN HEMLOCK, 12" HT., #1 CONT.

1274.0000 EACH -26.38 % 6.0000 -26.38 % 6.0000 -26.38 %
7,644.00 -2,739.10 7,644.00 -2,739.10 7,644.00 -2,739.10

8.1500
10,383.10

5.6500
196 PSIPE -WESTERN RED CEDAR, 12" HT., #1 CONT.

3214.0000 EACH -22.60 % 5.7500 -21.23 % 6.0000 -17.81 %
18,159.10 -5,303.10 18,480.50 -4,981.70 19,284.00 -4,178.20

7.3000
23,462.20

4.0000
197 PSIPE -BALDHIP ROSE, 18" HT., BARE ROOT

446.0000 EACH -23.81 % 4.0000 -23.81 % 4.0000 -23.81 %
1,784.00 -557.50 1,784.00 -557.50 1,784.00 -557.50

5.2500
2,341.50

6.0000
198 PSIPE -BEAKED HAZELNUT, 18" HT., BARE ROOT

2335.0000 EACH 9.09 % 6.0000 9.09 % 6.0000 9.09 %
14,010.00 1,167.50 14,010.00 1,167.50 14,010.00 1,167.50

5.5000
12,842.50
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.0000
199 PSIPE -BLACKCAP, 18" HT.,BARE ROOT

264.0000 EACH -46.67 % 4.0000 -46.67 % 4.0000 -46.67 %
1,056.00 -924.00 1,056.00 -924.00 1,056.00 -924.00

7.5000
1,980.00

6.0000
200 PSIPE -CASCARA, 18" HT., #1 CONT.

395.0000 EACH 13.21 % 6.0000 13.21 % 6.0000 13.21 %
2,370.00 276.50 2,370.00 276.50 2,370.00 276.50

5.3000
2,093.50

2.7500
201 PSIPE -CLUSTERED WILD ROSE, 12" HT, BARE ROOT

13034.0000 EACH -50.00 % 3.0000 -45.45 % 3.0000 -45.45 %
35,843.50 -35,843.50 39,102.00 -32,585.00 39,102.00 -32,585.00

5.5000
71,687.00

6.5000
202 PSIPE -DEWBERRY, 4" HT., #1 CONT.

396.0000 EACH -13.33 % 6.5000 -13.33 % 7.0000 -6.67 %
2,574.00 -396.00 2,574.00 -396.00 2,772.00 -198.00

7.5000
2,970.00

4.0000
203 PSIPE -INDIAN PLUM, 18" HT., BARE ROOT

1995.0000 EACH -32.20 % 4.0000 -32.20 % 4.0000 -32.20 %
7,980.00 -3,790.50 7,980.00 -3,790.50 7,980.00 -3,790.50

5.9000
11,770.50

6.7000
204 PSIPE -LOW OREGON GRAPE, 6" HT., #1 CONT.

2139.0000 EACH -10.67 % 6.7500 -10.00 % 7.0000 -6.67 %
14,331.30 -1,711.20 14,438.25 -1,604.25 14,973.00 -1,069.50

7.5000
16,042.50

4.0000
205 PSIPE -NOOTKA ROSE, 18" HT., BARE ROOT

728.0000 EACH -17.53 % 4.0000 -17.53 % 4.0000 -17.53 %
2,912.00 -618.80 2,912.00 -618.80 2,912.00 -618.80

4.8500
3,530.80

6.0000
206 PSIPE -OCEANSPRAY, 12" HT, #1 CONT.

712.0000 EACH -20.00 % 6.0000 -20.00 % 6.0000 -20.00 %
4,272.00 -1,068.00 4,272.00 -1,068.00 4,272.00 -1,068.00

7.5000
5,340.00

5.6500
207 PSIPE -PACIFIC NINEBARK, 18" HT., #1 CONT.

4518.0000 EACH -29.37 % 5.7500 -28.13 % 6.0000 -25.00 %
25,526.70 -10,617.30 25,978.50 -10,165.50 27,108.00 -9,036.00

8.0000
36,144.00

4.0000
208 PSIPE -PACIFIC WILLOW, 18" HT., BARE ROOT

1090.0000 EACH -27.27 % 4.0000 -27.27 % 4.0000 -27.27 %
4,360.00 -1,635.00 4,360.00 -1,635.00 4,360.00 -1,635.00

5.5000
5,995.00

1.2500
209 PSIPE -PACIFIC WILLOW, 36" LTH., LIVE STAKE

23734.0000 EACH -16.67 % 1.3000 -13.33 % 1.5000 0.00 %
29,667.50 -5,933.50 30,854.20 -4,746.80 35,601.00 0.00

1.5000
35,601.00
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4.0000
210 PSIPE -RED ELDERBERRY 18" HT., BARE ROOT

2580.0000 EACH -15.79 % 4.0000 -15.79 % 4.0000 -15.79 %
10,320.00 -1,935.00 10,320.00 -1,935.00 10,320.00 -1,935.00

4.7500
12,255.00

6.5000
211 PSIPE -RED FLOWERING CURRENT, 12" HT., #1 CONT.

52.0000 EACH -13.33 % 6.5000 -13.33 % 7.0000 -6.67 %
338.00 -52.00 338.00 -52.00 364.00 -26.00

7.5000
390.00

3.7000
212 PSIPE -RED OSIER DOGWOOD, 18" HT., BARE ROOT

7842.0000 EACH -29.52 % 3.7500 -28.57 % 3.5000 -33.33 %
29,015.40 -12,155.10 29,407.50 -11,763.00 27,447.00 -13,723.50

5.2500
41,170.50

1.2500
213 PSIPE -RED OSIER DOGWOOD, 36" LTH., LIVE STAKE

32206.0000 EACH -28.57 % 1.2500 -28.57 % 1.5000 -14.29 %
40,257.50 -16,103.00 40,257.50 -16,103.00 48,309.00 -8,051.50

1.7500
56,360.50

3.0000
214 PSIPE -SALAL, 4" HT.,4" CONT.

840.0000 EACH -45.45 % 3.0000 -45.45 % 3.0000 -45.45 %
2,520.00 -2,100.00 2,520.00 -2,100.00 2,520.00 -2,100.00

5.5000
4,620.00

2.7500
215 PSIPE -SALMONBERRY, 12" HT., BARE ROOT

25656.0000 EACH -50.00 % 2.7500 -50.00 % 2.7500 -50.00 %
70,554.00 -70,554.00 70,554.00 -70,554.00 70,554.00 -70,554.00

5.5000
141,108.00

4.0000
216 PSIPE -SCOULER'S WILLOW, 18" HT., BARE ROOT

1146.0000 EACH -27.27 % 4.0000 -27.27 % 4.0000 -27.27 %
4,584.00 -1,719.00 4,584.00 -1,719.00 4,584.00 -1,719.00

5.5000
6,303.00

1.2500
217 PSIPE -SCOULER'S WILLOW, 36" LTH., LIVE STAKE

4572.0000 EACH -28.57 % 1.2500 -28.57 % 1.2500 -28.57 %
5,715.00 -2,286.00 5,715.00 -2,286.00 5,715.00 -2,286.00

1.7500
8,001.00

4.0000
218 PSIPE -SITKA WILLOW, 18" HT., BARE ROOT

3086.0000 EACH -20.00 % 4.0000 -20.00 % 4.0000 -20.00 %
12,344.00 -3,086.00 12,344.00 -3,086.00 12,344.00 -3,086.00

5.0000
15,430.00

1.2500
219 PSIPE -SITKA WILLOW 36" LTH., LIVE STAKE

24949.0000 EACH -16.67 % 1.2500 -16.67 % 1.0000 -33.33 %
31,186.25 -6,237.25 31,186.25 -6,237.25 24,949.00 -12,474.50

1.5000
37,423.50

3.6500
220 PSIPE -SNOWBERRY, 18" HT., BARE ROOT

6767.0000 EACH -38.14 % 3.7500 -36.44 % 4.0000 -32.20 %
24,699.55 -15,225.75 25,376.25 -14,549.05 27,068.00 -12,857.30

5.9000
39,925.30
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6.0000
221 PSIPE -TALL OREGON GRAPE, 18" HT., #1 CONT.

1593.0000 EACH -18.92 % 6.0000 -18.92 % 6.0000 -18.92 %
9,558.00 -2,230.20 9,558.00 -2,230.20 9,558.00 -2,230.20

7.4000
11,788.20

4.5000
222 PSIPE -THIMBLEBERRY, 18" HT., BARE ROOT

2294.0000 EACH -14.29 % 4.5000 -14.29 % 4.5000 -14.29 %
10,323.00 -1,720.50 10,323.00 -1,720.50 10,323.00 -1,720.50

5.2500
12,043.50

4.0000
223 PSIPE -TWINBERRY 18" HT., BARE ROOT

1035.0000 EACH -25.93 % 4.0000 -25.93 % 4.0000 -25.93 %
4,140.00 -1,449.00 4,140.00 -1,449.00 4,140.00 -1,449.00

5.4000
5,589.00

4.0000
224 PSIPE -VINE MAPLE, 18" HT., BARE ROOT

1076.0000 EACH -20.00 % 4.0000 -20.00 % 4.0000 -20.00 %
4,304.00 -1,076.00 4,304.00 -1,076.00 4,304.00 -1,076.00

5.0000
5,380.00

4.0000
225 PSIPE -WESTERN CRABAPPLE, 18" HT., BARE ROOT

807.0000 EACH -43.66 % 4.0000 -43.66 % 4.0000 -43.66 %
3,228.00 -2,501.70 3,228.00 -2,501.70 3,228.00 -2,501.70

7.1000
5,729.70

6.0000
226 PSIPE -WESTERN SWORDFERN, 12" HT., #1 CONT.

160.0000 EACH -18.92 % 6.0000 -18.92 % 6.0000 -18.92 %
960.00 -224.00 960.00 -224.00 960.00 -224.00

7.4000
1,184.00

1.3000
227 PSIPE -BIGLEAF SEDGE,  BARE ROOT

1765.0000 EACH -38.10 % 1.4000 -33.33 % 1.4000 -33.33 %
2,294.50 -1,412.00 2,471.00 -1,235.50 2,471.00 -1,235.50

2.1000
3,706.50

1.3000
228 PSIPE -NARROWLEAF BURREED, BARE ROOT

1004.0000 EACH -38.10 % 1.4000 -33.33 % 1.5000 -28.57 %
1,305.20 -803.20 1,405.60 -702.80 1,506.00 -602.40

2.1000
2,108.40

1.3000
229 PSIPE -SAWBEAK SEDGE,  BARE ROOT

2455.0000 EACH -38.10 % 1.4000 -33.33 % 1.4000 -33.33 %
3,191.50 -1,964.00 3,437.00 -1,718.50 3,437.00 -1,718.50

2.1000
5,155.50

2.0000
230 PSIPE -SKUNK CABBAGE, BARE ROOT

1077.0000 EACH -16.67 % 2.0000 -16.67 % 2.0000 -16.67 %
2,154.00 -430.80 2,154.00 -430.80 2,154.00 -430.80

2.4000
2,584.80

1.3000
231 PSIPE -SLENDER RUSH, BARE ROOT

570.0000 EACH -38.10 % 1.4000 -33.33 % 1.3000 -38.10 %
741.00 -456.00 798.00 -399.00 741.00 -456.00

2.1000
1,197.00
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1.0000
232 PSIPE -SLOUGH SEDGE, BARE ROOT

43219.0000 EACH -33.33 % 1.0000 -33.33 % 1.0000 -33.33 %
43,219.00 -21,609.50 43,219.00 -21,609.50 43,219.00 -21,609.50

1.5000
64,828.50

1.3000
233 PSIPE -SMALL-FRUITED BULRUSH, BARE ROOT

7325.0000 EACH -18.75 % 1.4000 -12.50 % 1.4000 -12.50 %
9,522.50 -2,197.50 10,255.00 -1,465.00 10,255.00 -1,465.00

1.6000
11,720.00

1.3000
234 PSIPE -TALL MANNAGRASS, BARE ROOT

2471.0000 EACH -35.00 % 1.4000 -30.00 % 1.0000 -50.00 %
3,212.30 -1,729.70 3,459.40 -1,482.60 2,471.00 -2,471.00

2.0000
4,942.00

1.5000
235 PSIPE - WAPATO, 1" TUBER

502.0000 EACH -33.33 % 1.6000 -28.89 % 1.5000 -33.33 %
753.00 -376.50 803.20 -326.30 753.00 -376.50

2.2500
1,129.50

1.4000
236 PSIPE -WATER PARSLEY, BARE ROOT

1505.0000 EACH -37.78 % 1.5000 -33.33 % 1.4000 -37.78 %
2,107.00 -1,279.25 2,257.50 -1,128.75 2,107.00 -1,279.25

2.2500
3,386.25

1.4000
237 PSIPE - WATER SEDGE, BARE ROOT

1594.0000 EACH -37.78 % 1.5000 -33.33 % 1.5000 -33.33 %
2,231.60 -1,354.90 2,391.00 -1,195.50 2,391.00 -1,195.50

2.2500
3,586.50

1.4000
238 PSIPE -WOOLY SEDGE, BARE ROOT

1004.0000 EACH -41.67 % 1.5000 -37.50 % 1.5000 -37.50 %
1,405.60 -1,004.00 1,506.00 -903.60 1,506.00 -903.60

2.4000
2,409.60

239  EXTENSION OF PLANTING PERIOD
EST. 0.00 % 0.00 % 0.00 %

77,000.00 77,000.00 77,000.0077,000.00
240 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %
359,355.00 359,355.00 359,355.00359,355.00

241 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00 % 0.00 % 0.00 %

206,970.00 206,970.00 206,970.00206,970.00
242  PLANT ESTABLISHMENT FOURTH YEAR

EST. 0.00 % 0.00 % 0.00 %
134,670.00 134,670.00 134,670.00134,670.00
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243  PLANT ESTABLISHMENT FIFTH YEAR

EST. 0.00 % 0.00 % 0.00 %
166,450.00 166,450.00 166,450.00166,450.00

20.0000
244 SOIL AMENDMENT

6296.0000 C.Y. -20.00 % 21.0000 -16.00 % 20.0000 -20.00 %
125,920.00 -31,480.00 132,216.00 -25,184.00 125,920.00 -31,480.00

25.0000
157,400.00

21.3000
245 BARK OR WOOD CHIP MULCH

4259.0000 C.Y. -3.18 % 22.0000 0.00 % 22.0000 0.00 %
90,716.70 -2,981.30 93,698.00 0.00 93,698.00 0.00

22.0000
93,698.00

27.7000
246  MODIFIED ROCK CHECK DAM

3890.0000 L.F. 246.25 % 5.0000 -37.50 % 20.0000 150.00 %
107,753.00 76,633.00 19,450.00 -11,670.00 77,800.00 46,680.00

8.0000
31,120.00

500.0000
247  TEMPORARY SEDIMENT TRAP

9.0000 EACH -75.00 % 2,500.0000 25.00 % 2,100.0000 5.00 %
4,500.00 -13,500.00 22,500.00 4,500.00 18,900.00 900.00

2,000.0000
18,000.00

600.0000
248  ANGLED STREAM LOG

29.0000 EACH 126.42 % 1,000.0000 277.36 % 1,000.0000 277.36 %
17,400.00 9,715.00 29,000.00 21,315.00 29,000.00 21,315.00

265.0000
7,685.00

350.0000
249  BAT BOX

12.0000 EACH 218.18 % 125.0000 13.64 % 100.0000 -9.09 %
4,200.00 2,880.00 1,500.00 180.00 1,200.00 -120.00

110.0000
1,320.00

150.0000
250  BRUSH PILE

220.0000 EACH -43.40 % 200.0000 -24.53 % 500.0000 88.68 %
33,000.00 -25,300.00 44,000.00 -14,300.00 110,000.00 51,700.00

265.0000
58,300.00

35.0000
251  COBBLE

356.0000 TON 2.94 % 35.0000 2.94 % 35.0000 2.94 %
12,460.00 356.00 12,460.00 356.00 12,460.00 356.00

34.0000
12,104.00

25.0000
252  COIR LIFT

1862.0000 L.F. 0.00 % 26.0000 4.00 % 18.0000 -28.00 %
46,550.00 0.00 48,412.00 1,862.00 33,516.00 -13,034.00

25.0000
46,550.00

5.5000
253  COMPOST SOCK

2391.0000 L.F. -26.67 % 6.0000 -20.00 % 6.0000 -20.00 %
13,150.50 -4,782.00 14,346.00 -3,586.50 14,346.00 -3,586.50

7.5000
17,932.50
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100.0000
254  HABITAT LOG

170.0000 EACH -55.56 % 500.0000 122.22 % 400.0000 77.78 %
17,000.00 -21,250.00 85,000.00 46,750.00 68,000.00 29,750.00

225.0000
38,250.00

4,000.0000
255  LOG HABITAT ISLAND

3.0000 EACH 233.33 % 4,500.0000 275.00 % 5,000.0000 316.67 %
12,000.00 8,400.00 13,500.00 9,900.00 15,000.00 11,400.00

1,200.0000
3,600.00

1,600.0000
256  LOG WEIR

17.0000 EACH -46.67 % 5,000.0000 66.67 % 1,500.0000 -50.00 %
27,200.00 -23,800.00 85,000.00 34,000.00 25,500.00 -25,500.00

3,000.0000
51,000.00

550.0000
257  LOG WITH ROOTWAD

211.0000 EACH 175.00 % 700.0000 250.00 % 650.0000 225.00 %
116,050.00 73,850.00 147,700.00 105,500.00 137,150.00 94,950.00

200.0000
42,200.00

2,500.0000
258  NESTING PLATFORM

1.0000 EACH -28.57 % 3,000.0000 -14.29 % 8,000.0000 128.57 %
2,500.00 -1,000.00 3,000.00 -500.00 8,000.00 4,500.00

3,500.0000
3,500.00

35.0000
259  ONE MAN BOULDER

196.0000 TON -41.67 % 32.0000 -46.67 % 35.0000 -41.67 %
6,860.00 -4,900.00 6,272.00 -5,488.00 6,860.00 -4,900.00

60.0000
11,760.00

35.0000
260  TWO MAN BOULDER

253.0000 TON -41.67 % 32.0000 -46.67 % 50.0000 -16.67 %
8,855.00 -6,325.00 8,096.00 -7,084.00 12,650.00 -2,530.00

60.0000
15,180.00

1,500.0000
261  RAPTOR PERCH

6.0000 EACH -40.00 % 2,000.0000 -20.00 % 2,000.0000 -20.00 %
9,000.00 -6,000.00 12,000.00 -3,000.00 12,000.00 -3,000.00

2,500.0000
15,000.00

600.0000
262  SPACER LOG

58.0000 EACH 1,400.00 % 900.0000 2,150.00 % 1,200.0000 2,900.00 %
34,800.00 32,480.00 52,200.00 49,880.00 69,600.00 67,280.00

40.0000
2,320.00

750.0000
263  STUMP W/ ROOTWAD

14.0000 EACH 328.57 % 900.0000 414.29 % 800.0000 357.14 %
10,500.00 8,050.00 12,600.00 10,150.00 11,200.00 8,750.00

175.0000
2,450.00

1,000.0000
264  WOOD SCATTERED ON SITE

67.5000 ACRE 2.56 % 1,500.0000 53.85 % 1,050.0000 7.69 %
67,500.00 1,687.50 101,250.00 35,437.50 70,875.00 5,062.50

975.0000
65,812.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
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KENT WA  98032-1240 98004-5732 98661

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 VANCOUVER   WA  986681770

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
265  CONSTRUCTION GEOMEMBRANE

19276.0000 S.Y. -35.19 % 7.0000 -35.19 % 5.0000 -53.70 %
134,932.00 -73,248.80 134,932.00 -73,248.80 96,380.00 -111,800.80

10.8000
208,180.80

200.0000
266  GRAVEL SACK BARRIER

13.0000 EACH 300.00 % 120.0000 140.00 % 600.0000 1,100.00 %
2,600.00 1,950.00 1,560.00 910.00 7,800.00 7,150.00

50.0000
650.00

1,500.0000
267  TEMPORARY EROSION CONTROL PUMPING

60.0000 MO. 50.00 % 7,000.0000 600.00 % 1,500.0000 50.00 %
90,000.00 30,000.00 420,000.00 360,000.00 90,000.00 30,000.00

1,000.0000
60,000.00

5,000.0000
268  TEMPORARY STORMWATER TREATMENT

90.0000 MO. -16.67 % 4,000.0000 -33.33 % 2,000.0000 -66.67 %
450,000.00 -90,000.00 360,000.00 -180,000.00 180,000.00 -360,000.00

6,000.0000
540,000.00

TRAFFIC

3.2500
269 EXTRUDED CURB

7695.0000 L.F. 8.33 % 4.0000 33.33 % 4.0000 33.33 %
25,008.75 1,923.75 30,780.00 7,695.00 30,780.00 7,695.00

3.0000
23,085.00

11.0000
270 TYPE C PRECAST TRAFFIC CURB

800.0000 L.F. 22.22 % 12.0000 33.33 % 11.0000 22.22 %
8,800.00 1,600.00 9,600.00 2,400.00 8,800.00 1,600.00

9.0000
7,200.00

11.5500
271 BEAM GUARDRAIL TYPE 1

21940.0000 L.F. -3.75 % 12.0000 0.00 % 11.0000 -8.33 %
253,407.00 -9,873.00 263,280.00 0.00 241,340.00 -21,940.00

12.0000
263,280.00

16.9500
272 BEAM GUARDRAIL TYPE 4

7555.0000 L.F. 5.94 % 18.0000 12.50 % 17.0000 6.25 %
128,057.25 7,177.25 135,990.00 15,110.00 128,435.00 7,555.00

16.0000
120,880.00

1,045.0000
273 BEAM GUARDRAIL TRANSITION SECTION TYPE -16

2.0000 EACH -19.62 % 1,100.0000 -15.38 % 1,050.0000 -19.23 %
2,090.00 -510.00 2,200.00 -400.00 2,100.00 -500.00

1,300.0000
2,600.00

1,185.0000
274 BEAM GUARDRAIL TRANSITION SECTION TYPE -1

42.0000 EACH 31.67 % 1,200.0000 33.33 % 1,180.0000 31.11 %
49,770.00 11,970.00 50,400.00 12,600.00 49,560.00 11,760.00

900.0000
37,800.00
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1,420.0000
275 BEAM GUARDRAIL FLARED TERMINAL

49.0000 EACH -11.25 % 1,500.0000 -6.25 % 1,420.0000 -11.25 %
69,580.00 -8,820.00 73,500.00 -4,900.00 69,580.00 -8,820.00

1,600.0000
78,400.00

605.0000
276 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

4.0000 EACH 0.83 % 610.0000 1.67 % 600.0000 0.00 %
2,420.00 20.00 2,440.00 40.00 2,400.00 0.00

600.0000
2,400.00

390.0000
277 BEAM GUARDRAIL ANCHOR TYPE 4

14.0000 EACH 11.43 % 400.0000 14.29 % 400.0000 14.29 %
5,460.00 560.00 5,600.00 700.00 5,600.00 700.00

350.0000
4,900.00

0.0000
278 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

64.6000
279 PRECAST CONC. BARRIER TYPE SINGLE SLOPE

650.0000 L.F. 115.33 % 70.0000 133.33 % 30.0000 0.00 %
41,990.00 22,490.00 45,500.00 26,000.00 19,500.00 0.00

30.0000
19,500.00

63.2000
280 PRECAST CONC. BARRIER TYPE - SINGLE SIDED SINGLE SLOPE

960.0000 L.F. 26.40 % 70.0000 40.00 % 30.0000 -40.00 %
60,672.00 12,672.00 67,200.00 19,200.00 28,800.00 -19,200.00

50.0000
48,000.00

36.5000
281 BEAM GUARDRAIL TYPE -11

146.0000 L.F. -39.17 % 37.0000 -38.33 % 37.0000 -38.33 %
5,329.00 -3,431.00 5,402.00 -3,358.00 5,402.00 -3,358.00

60.0000
8,760.00

8.1500
282  TEMPORARY BEAM GUARDRAIL TYPE 1

4250.0000 L.F. -32.08 % 8.5000 -29.17 % 9.0000 -25.00 %
34,637.50 -16,362.50 36,125.00 -14,875.00 38,250.00 -12,750.00

12.0000
51,000.00

485.0000
283  TEMPORARY BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH -75.75 % 500.0000 -75.00 % 485.0000 -75.75 %
1,940.00 -6,060.00 2,000.00 -6,000.00 1,940.00 -6,060.00

2,000.0000
8,000.00

205.0000
284  TEMPORARY BEAM GUARDRAIL ANCHOR TYPE 4

4.0000 EACH -41.43 % 210.0000 -40.00 % 205.0000 -41.43 %
820.00 -580.00 840.00 -560.00 820.00 -580.00

350.0000
1,400.00

560.0000
285  TEMPORARY BEAM GUARDRAIL TRANSITION SECTION TYPE 1

4.0000 EACH -37.78 % 600.0000 -33.33 % 560.0000 -37.78 %
2,240.00 -1,360.00 2,400.00 -1,200.00 2,240.00 -1,360.00

900.0000
3,600.00
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1.6500
286  REMOVING TEMPORARY BEAM GUARDRAIL

650.0000 L.F. -58.75 % 2.0000 -50.00 % 3.0000 -25.00 %
1,072.50 -1,527.50 1,300.00 -1,300.00 1,950.00 -650.00

4.0000
2,600.00

7.1000
287 TEMPORARY CONC. BARRIER

13545.0000 L.F. -29.00 % 9.0000 -10.00 % 8.0000 -20.00 %
96,169.50 -39,280.50 121,905.00 -13,545.00 108,360.00 -27,090.00

10.0000
135,450.00

2.8000
288  REMOVING AND RESETTING EXISTING PERMANENT BARRIER

13230.0000 L.F. -44.00 % 4.0000 -20.00 % 4.5000 -10.00 %
37,044.00 -29,106.00 52,920.00 -13,230.00 59,535.00 -6,615.00

5.0000
66,150.00

150.0000
289 CONC. CLASS 4000 FOR BARRIER

313.0000 C.Y. -70.00 % 170.0000 -66.00 % 410.0000 -18.00 %
46,950.00 -109,550.00 53,210.00 -103,290.00 128,330.00 -28,170.00

500.0000
156,500.00

0.5000
290 ST. REINF. BAR FOR BARRIER

14960.0000 LB. -50.00 % 0.7000 -30.00 % 0.5000 -50.00 %
7,480.00 -7,480.00 10,472.00 -4,488.00 7,480.00 -7,480.00

1.0000
14,960.00

4,105.0000
291 TEMPORARY IMPACT ATTENUATOR

15.0000 EACH -17.90 % 4,000.0000 -20.00 % 2,500.0000 -50.00 %
61,575.00 -13,425.00 60,000.00 -15,000.00 37,500.00 -37,500.00

5,000.0000
75,000.00

48,575.0000
292 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 94.30 % 50,000.0000 100.00 % 23,000.0000 -8.00 %
97,150.00 47,150.00 100,000.00 50,000.00 46,000.00 -4,000.00

25,000.0000
50,000.00

293 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

705.0000
294 RESETTING IMPACT ATTENUATOR

13.0000 EACH -11.88 % 1,000.0000 25.00 % 1,000.0000 25.00 %
9,165.00 -1,235.00 13,000.00 2,600.00 13,000.00 2,600.00

800.0000
10,400.00

1,500.0000
295 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH -80.00 % 10,000.0000 33.33 % 10,000.0000 33.33 %
3,000.00 -12,000.00 20,000.00 5,000.00 20,000.00 5,000.00

7,500.0000
15,000.00

0.0100
296 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

14437.0000 HR -99.96 % 45.0000 73.08 % 1.0000 -96.15 %
144.37 -375,217.63 649,665.00 274,303.00 14,437.00 -360,925.00

26.0000
375,362.00
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21.5000
297 FLEXIBLE GUIDE POST

1488.0000 EACH -14.00 % 22.0000 -12.00 % 22.0000 -12.00 %
31,992.00 -5,208.00 32,736.00 -4,464.00 32,736.00 -4,464.00

25.0000
37,200.00

12.9000
298 BARRIER DELINEATOR

146.0000 EACH 29.00 % 13.0000 30.00 % 13.0000 30.00 %
1,883.40 423.40 1,898.00 438.00 1,898.00 438.00

10.0000
1,460.00

0.1200
299 PAINT LINE

29130.0000 L.F. -52.00 % 0.1400 -44.00 % 0.2000 -20.00 %
3,495.60 -3,786.90 4,078.20 -3,204.30 5,826.00 -1,456.50

0.2500
7,282.50

1.1500
300 PROFILED PLASTIC LINE

124020.0000 L.F. 43.75 % 1.2000 50.00 % 1.1500 43.75 %
142,623.00 43,407.00 148,824.00 49,608.00 142,623.00 43,407.00

0.8000
99,216.00

1.0000
301 PAINTED WIDE LINE

240.0000 L.F. 53.85 % 1.1000 69.23 % 1.0000 53.85 %
240.00 84.00 264.00 108.00 240.00 84.00

0.6500
156.00

3.0000
302 PROFILED PLASTIC WIDE LINE

9050.0000 L.F. 140.00 % 3.0000 140.00 % 3.0000 140.00 %
27,150.00 15,837.50 27,150.00 15,837.50 27,150.00 15,837.50

1.2500
11,312.50

0.0000
303 DELETED ITEM

0.0400 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

10.0000
304 PLASTIC STOP LINE

157.0000 L.F. 0.00 % 11.0000 10.00 % 10.0000 0.00 %
1,570.00 0.00 1,727.00 157.00 1,570.00 0.00

10.0000
1,570.00

125.0000
305 PLASTIC TRAFFIC ARROW

8.0000 EACH -10.71 % 130.0000 -7.14 % 125.0000 -10.71 %
1,000.00 -120.00 1,040.00 -80.00 1,000.00 -120.00

140.0000
1,120.00

0.0000
306 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
307 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00
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11.0000
308 PLASTIC DRAINAGE MARKING

202.0000 EACH 10.00 % 12.0000 20.00 % 11.0000 10.00 %
2,222.00 202.00 2,424.00 404.00 2,222.00 202.00

10.0000
2,020.00

129.0000
309 RAISED PAVEMENT MARKER TYPE 1

629.0000 HUND -14.00 % 130.0000 -13.33 % 129.0000 -14.00 %
81,141.00 -13,209.00 81,770.00 -12,580.00 81,141.00 -13,209.00

150.0000
94,350.00

325.0000
310 RAISED PAVEMENT MARKER TYPE 2

10.3000 HUND -18.75 % 330.0000 -17.50 % 350.0000 -12.50 %
3,347.50 -772.50 3,399.00 -721.00 3,605.00 -515.00

400.0000
4,120.00

0.3700
311 TEMPORARY PAVEMENT MARKING

190120.0000 L.F. 117.65 % 0.4000 135.29 % 0.4000 135.29 %
70,344.40 38,024.00 76,048.00 43,727.60 76,048.00 43,727.60

0.1700
32,320.40

312 PERMANENT SIGNING
L.S. 30.91 % 6.33 % 32.91 %

98,500.00 23,260.00 80,000.00 4,760.00 100,000.00 24,760.0075,240.00

250.0000
313 TYPE III BARRICADE

17.0000 EACH 2,677.78 % 100.0000 1,011.11 % 500.0000 5,455.56 %
4,250.00 4,097.00 1,700.00 1,547.00 8,500.00 8,347.00

9.0000
153.00

314 CANTILEVER SIGN STRUCTURE NO. -1
L.S. 33.16 % 38.89 % 80.56 %

47,938.64 11,938.64 50,000.00 14,000.00 65,000.00 29,000.0036,000.00
315 TEMPORARY ILLUMINATION SYSTEM -SAD 4899

L.S. 22.01 % 39.53 % 25.58 %
26,231.92 4,731.92 30,000.00 8,500.00 27,000.00 5,500.0021,500.00

316 TEMPORARY ILLUMINATION SYSTEM -SUA 4905
L.S. 272.74 % 295.35 % 44.19 %

80,139.07 58,639.07 85,000.00 63,500.00 31,000.00 9,500.0021,500.00
317  PERMANENT ILLUMINATION PLAN

L.S. 12.47 % 14.50 % 28.63 %
294,661.58 32,661.58 300,000.00 38,000.00 337,000.00 75,000.00262,000.00

318 ILLUMINATION SYSTEM -KING COUNTY SAS 4900
L.S. 79.21 % 80.33 % 8.20 %

54,657.75 24,157.75 55,000.00 24,500.00 33,000.00 2,500.0030,500.00
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
319 ILLUMINATION SYSTEM -KING COUNTY SAS 4902

L.S. 44.58 % 50.00 % 0.00 %
43,375.07 13,375.07 45,000.00 15,000.00 30,000.00 0.0030,000.00

320 ILLUMINATION SYSTEM -KING COUNTY SAS 4906
L.S. -17.04 % -13.46 % -11.54 %

43,139.54 -8,860.46 45,000.00 -7,000.00 46,000.00 -6,000.0052,000.00
321  BARRIER CONDUIT SYSTEM

L.S. 75.26 % 76.19 % 47.62 %
368,046.89 158,046.89 370,000.00 160,000.00 310,000.00 100,000.00210,000.00

0.0000
322 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
323 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
324 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
325 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

50.0000
326  BACK-UP VEHICLE-SWEEPER

500.0000 HR 100.00 % 50.0000 100.00 % 70.0000 180.00 %
25,000.00 12,500.00 25,000.00 12,500.00 35,000.00 22,500.00

25.0000
12,500.00

5.0000
327 SEQUENTIAL ARROW SIGN

2000.0000 HR 0.00 % 4.0000 -20.00 % 10.0000 100.00 %
10,000.00 0.00 8,000.00 -2,000.00 20,000.00 10,000.00

5.0000
10,000.00

7,500.0000
328 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 50.00 % 5,000.0000 0.00 % 6,000.0000 20.00 %
30,000.00 10,000.00 20,000.00 0.00 24,000.00 4,000.00

5,000.0000
20,000.00

10.0000
329 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2580.0000 HR 344.44 % 5.0000 122.22 % 12.0000 433.33 %
25,800.00 19,995.00 12,900.00 7,095.00 30,960.00 25,155.00

2.2500
5,805.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
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KENT WA  98032-1240 98004-5732 98661

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 VANCOUVER   WA  986681770

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
330 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -60.00 % 300.00 % 900.00 %
10,000.00 -15,000.00 100,000.00 75,000.00 250,000.00 225,000.0025,000.00

37.5500
331 TRAFFIC CONTROL LABOR

18000.0000 HR 7.29 % 34.0000 -2.86 % 42.0000 20.00 %
675,900.00 45,900.00 612,000.00 -18,000.00 756,000.00 126,000.00

35.0000
630,000.00

60.0000
332 TRAFFIC CONTROL VEHICLE

438.0000 DAY 50.00 % 250.0000 525.00 % 150.0000 275.00 %
26,280.00 8,760.00 109,500.00 91,980.00 65,700.00 48,180.00

40.0000
17,520.00

48.2000
333 TRAFFIC CONTROL SUPERVISOR

4812.0000 HR 20.50 % 38.0000 -5.00 % 42.0000 5.00 %
231,938.40 39,458.40 182,856.00 -9,624.00 202,104.00 9,624.00

40.0000
192,480.00

12.0000
334 CONSTRUCTION SIGNS CLASS A

3000.0000 S.F. -14.29 % 14.0000 0.00 % 20.0000 42.86 %
36,000.00 -6,000.00 42,000.00 0.00 60,000.00 18,000.00

14.0000
42,000.00

335  TEMPORARY TRAFFIC SIGNAL SYSTEM
L.S. -59.88 % -59.02 % 34.43 %

24,474.99 -36,525.01 25,000.00 -36,000.00 82,000.00 21,000.0061,000.00

OTHER ITEMS

5.0000
336 STRUCTURE EXCAVATION CLASS B INCL. HAUL

27230.0000 C.Y. -16.67 % 5.0000 -16.67 % 17.0000 183.33 %
136,150.00 -27,230.00 136,150.00 -27,230.00 462,910.00 299,530.00

6.0000
163,380.00

0.2500
337 SHORING OR EXTRA EXCAVATION CLASS B

71160.0000 S.F. -50.00 % 0.4000 -20.00 % 0.5000 0.00 %
17,790.00 -17,790.00 28,464.00 -7,116.00 35,580.00 0.00

0.5000
35,580.00

25.1000
338 GRAVEL BACKFILL FOR PIPE BEDDING

3509.0000 C.Y. 0.40 % 20.0000 -20.00 % 27.0000 8.00 %
88,075.90 350.90 70,180.00 -17,545.00 94,743.00 7,018.00

25.0000
87,725.00

30.1000
339 GRAVEL BACKFILL FOR DRAIN

3461.0000 C.Y. 20.40 % 20.0000 -20.00 % 34.0000 36.00 %
104,176.10 17,651.10 69,220.00 -17,305.00 117,674.00 31,149.00

25.0000
86,525.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

100.0000
340 CONTROLLED DENSITY FILL

299.0000 C.Y. 150.00 % 65.0000 62.50 % 70.0000 75.00 %
29,900.00 17,940.00 19,435.00 7,475.00 20,930.00 8,970.00

40.0000
11,960.00

25.0000
341 WATER

12000.0000 mGAL 25.00 % 12.0000 -40.00 % 25.0000 25.00 %
300,000.00 60,000.00 144,000.00 -96,000.00 300,000.00 60,000.00

20.0000
240,000.00

1,000.0000
342 CONC. CLASS 3000

1.7000 C.Y. 150.00 % 210.0000 -47.50 % 500.0000 25.00 %
1,700.00 1,020.00 357.00 -323.00 850.00 170.00

400.0000
680.00

500.0000
343 PLUGGING EXISTING PIPE

13.0000 EACH 25.00 % 250.0000 -37.50 % 400.0000 0.00 %
6,500.00 1,300.00 3,250.00 -1,950.00 5,200.00 0.00

400.0000
5,200.00

344 STRUCTURE SURVEYING
L.S. -27.41 % -63.70 % -27.41 %

250,000.00 -94,400.00 125,000.00 -219,400.00 250,000.00 -94,400.00344,400.00
345  ROADWAY SURVEYING

L.S. 15.74 % 54.32 % 170.06 %
300,000.00 40,800.00 400,000.00 140,800.00 700,000.00 440,800.00259,200.00

346 LICENSED SURVEYING
L.S. -70.00 % -70.00 % -20.00 %

15,000.00 -35,000.00 15,000.00 -35,000.00 40,000.00 -10,000.0050,000.00

275.0000
347 MONUMENT CASE, COVER, AND PIPE

55.0000 EACH 10.00 % 250.0000 0.00 % 400.0000 60.00 %
15,125.00 1,375.00 13,750.00 0.00 22,000.00 8,250.00

250.0000
13,750.00

60.0000
348 CONC. SLOPE PROTECTION

1011.0000 S.Y. 33.33 % 40.0000 -11.11 % 70.0000 55.56 %
60,660.00 15,165.00 40,440.00 -5,055.00 70,770.00 25,275.00

45.0000
45,495.00

175.0000
349  ADDITIONAL SURVEYING

240.0000 HR 75.00 % 200.0000 100.00 % 200.0000 100.00 %
42,000.00 18,000.00 48,000.00 24,000.00 48,000.00 24,000.00

100.0000
24,000.00

4.9000
350 CHAIN LINK FENCE TYPE 3

28360.0000 L.F. -30.00 % 6.0000 -14.29 % 6.0000 -14.29 %
138,964.00 -59,556.00 170,160.00 -28,360.00 170,160.00 -28,360.00

7.0000
198,520.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

8.0000
351 CHAIN LINK FENCE TYPE 6

628.0000 L.F. -46.67 % 8.0000 -46.67 % 8.0000 -46.67 %
5,024.00 -4,396.00 5,024.00 -4,396.00 5,024.00 -4,396.00

15.0000
9,420.00

160.0000
352 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

143.0000 EACH 33.33 % 120.0000 0.00 % 100.0000 -16.67 %
22,880.00 5,720.00 17,160.00 0.00 14,300.00 -2,860.00

120.0000
17,160.00

300.0000
353 SINGLE 6 FT. CHAIN LINK GATE

8.0000 EACH 20.00 % 700.0000 180.00 % 600.0000 140.00 %
2,400.00 400.00 5,600.00 3,600.00 4,800.00 2,800.00

250.0000
2,000.00

550.0000
354 DOUBLE 14 FT. CHAIN LINK GATE

2.0000 EACH 10.00 % 1,000.0000 100.00 % 900.0000 80.00 %
1,100.00 100.00 2,000.00 1,000.00 1,800.00 800.00

500.0000
1,000.00

1.6500
355 WIRE FENCE TYPE 2

14310.0000 L.F. -34.00 % 3.2500 30.00 % 3.0000 20.00 %
23,611.50 -12,163.50 46,507.50 10,732.50 42,930.00 7,155.00

2.5000
35,775.00

25.0000
356 GLARE SCREEN TYPE 1 DESIGN A

150.0000 L.F. 66.67 % 40.0000 166.67 % 40.0000 166.67 %
3,750.00 1,500.00 6,000.00 3,750.00 6,000.00 3,750.00

15.0000
2,250.00

15.2500
357 STRUCTURAL EARTH WALL

44178.0000 S.F. 8.93 % 13.0000 -7.14 % 14.0000 0.00 %
673,714.50 55,222.50 574,314.00 -44,178.00 618,492.00 0.00

14.0000
618,492.00

1.6500
358  BARBLESS THREE WIRE FENCE

11860.0000 L.F. -56.00 % 3.1000 -17.33 % 3.0000 -20.00 %
19,569.00 -24,906.00 36,766.00 -7,709.00 35,580.00 -8,895.00

3.7500
44,475.00

250.0000
359  SINGLE BARBLESS WIRE GATE, 5' WIDE

4.0000 EACH 100.00 % 500.0000 300.00 % 400.0000 220.00 %
1,000.00 500.00 2,000.00 1,500.00 1,600.00 1,100.00

125.0000
500.00

16.0000
360 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

24114.0000 C.Y. 6.67 % 18.0000 20.00 % 21.0000 40.00 %
385,824.00 24,114.00 434,052.00 72,342.00 506,394.00 144,684.00

15.0000
361,710.00

18.0000
361  SPECIAL DESIGN STRUCTURAL EARTH WALL

33191.0000 S.F. -28.00 % 16.0000 -36.00 % 14.0000 -44.00 %
597,438.00 -232,337.00 531,056.00 -298,719.00 464,674.00 -365,101.00

25.0000
829,775.00
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OTHER ITEMS

16.0000
362  BACKFILL FOR SPECIAL DESIGN ST. EARTH WALL INCL. HAUL

22145.0000 C.Y. 6.67 % 18.0000 20.00 % 21.0000 40.00 %
354,320.00 22,145.00 398,610.00 66,435.00 465,045.00 132,870.00

15.0000
332,175.00

2,510.0000
363 MANHOLE 48 IN. DIAM. TYPE 1

14.0000 EACH -5.28 % 4,000.0000 50.94 % 2,400.0000 -9.43 %
35,140.00 -1,960.00 56,000.00 18,900.00 33,600.00 -3,500.00

2,650.0000
37,100.00

2,650.0000
364 MANHOLE 48 IN. DIAM. TYPE 3

11.0000 EACH 23.26 % 3,900.0000 81.40 % 2,300.0000 6.98 %
29,150.00 5,500.00 42,900.00 19,250.00 25,300.00 1,650.00

2,150.0000
23,650.00

3,500.0000
365 MANHOLE 54 IN. DIAM. TYPE 1

1.0000 EACH 16.67 % 5,000.0000 66.67 % 3,000.0000 0.00 %
3,500.00 500.00 5,000.00 2,000.00 3,000.00 0.00

3,000.0000
3,000.00

200.0000
366 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

36.0000 L.F. -20.00 % 300.0000 20.00 % 70.0000 -72.00 %
7,200.00 -1,800.00 10,800.00 1,800.00 2,520.00 -6,480.00

250.0000
9,000.00

200.0000
367 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

6.0000 L.F. -20.00 % 300.0000 20.00 % 70.0000 -72.00 %
1,200.00 -300.00 1,800.00 300.00 420.00 -1,080.00

250.0000
1,500.00

225.0000
368 MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 1

12.0000 L.F. -10.00 % 350.0000 40.00 % 100.0000 -60.00 %
2,700.00 -300.00 4,200.00 1,200.00 1,200.00 -1,800.00

250.0000
3,000.00

0.0000
369 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

370 FORCE ACCOUNT -REMOVAL AND DISPOSAL OF HAZARDOUS MATERIAL
EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00
371 FORCE ACCOUNT -WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %
44,300.00 44,300.00 44,300.0044,300.00

372 FORCE ACCOUNT -REMOVAL OF BURIED DEBRIS
EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
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373 FORCE ACCOUNT -LOOP TESTING

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

374 FORCE ACCOUNT -MISCELLANEOUS ELECTRICAL
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
375 FORCE ACCOUNT -UNEXPECTED OBJECT REMOVAL

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

376 FORCE ACCOUNT -UNEXPECTED OBJECT REMOVAL DURING JACKING
EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
377 FORCE ACCOUNT -ROLLING SLOWDOWN

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

378 FORCE ACCOUNT -RELOCATING REMAINING SEPTIC SYSTEMS
EST. 0.00 % 0.00 % 0.00 %

33,000.00 33,000.00 33,000.0033,000.00

2.0000
379 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

6320.0000 S.Y. 0.00 % 2.0000 0.00 % 2.3000 15.00 %
12,640.00 0.00 12,640.00 0.00 14,536.00 1,896.00

2.0000
12,640.00

5.0000
380 TRAINING

4000.0000 HR 66.67 % 1.0000 -66.67 % 2.0000 -33.33 %
20,000.00 8,000.00 4,000.00 -8,000.00 8,000.00 -4,000.00

3.0000
12,000.00

160.0000
381 MAILBOX SUPPORT TYPE -1D

43.0000 EACH -36.00 % 250.0000 0.00 % 200.0000 -20.00 %
6,880.00 -3,870.00 10,750.00 0.00 8,600.00 -2,150.00

250.0000
10,750.00

382 FIELD OFFICE BUILDING
L.S. 57.14 % 185.71 % 185.71 %

55,000.00 20,000.00 100,000.00 65,000.00 100,000.00 65,000.0035,000.00

1.2500
383 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

57910.0000 S.Y. -37.50 % 2.0000 0.00 % 2.0000 0.00 %
72,387.50 -43,432.50 115,820.00 0.00 115,820.00 0.00

2.0000
115,820.00
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1.2500
384 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

13640.0000 S.Y. -37.50 % 2.2500 12.50 % 2.0000 0.00 %
17,050.00 -10,230.00 30,690.00 3,410.00 27,280.00 0.00

2.0000
27,280.00

10.0000
385 GEOSYNTHETIC RETAINING WALL

55390.0000 S.F. -37.50 % 14.0000 -12.50 % 35.0000 118.75 %
553,900.00 -332,340.00 775,460.00 -110,780.00 1,938,650.00 1,052,410.00

16.0000
886,240.00

10.0000
386 SHOTCRETE FACING

26770.0000 S.F. 0.00 % 9.0000 -10.00 % 6.0000 -40.00 %
267,700.00 0.00 240,930.00 -26,770.00 160,620.00 -107,080.00

10.0000
267,700.00

8.0000
387 TEMPORARY GEOSYNTHETIC RETAINING WALL

8525.0000 S.F. -46.67 % 10.0000 -33.33 % 22.0000 46.67 %
68,200.00 -59,675.00 85,250.00 -42,625.00 187,550.00 59,675.00

15.0000
127,875.00

1,000.0000
388 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH 100.00 % 400.0000 -20.00 % 1,000.0000 100.00 %
3,000.00 1,500.00 1,200.00 -300.00 3,000.00 1,500.00

500.0000
1,500.00

389 SPCC PLAN
L.S. 212.50 % 108.33 % -58.33 %

15,000.00 10,200.00 10,000.00 5,200.00 2,000.00 -2,800.004,800.00
390 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

10,000.0000
391  ABANDON EXISTING BOX CULVERT

1.0000 EACH 900.00 % 100.0000 -90.00 % 10,000.0000 900.00 %
10,000.00 9,000.00 100.00 -900.00 10,000.00 9,000.00

1,000.0000
1,000.00

300.0000
392  FURNISHING AND JACKING STEEL CASING PIPE 30 IN. DIAM.

3.0000 L.F. -80.00 % 1,000.0000 -33.33 % 1,000.0000 -33.33 %
900.00 -3,600.00 3,000.00 -1,500.00 3,000.00 -1,500.00

1,500.0000
4,500.00

393  ITS POWER SYSTEM-SUA 4903
L.S. -24.70 % -23.91 % -13.04 %

34,636.51 -11,363.49 35,000.00 -11,000.00 40,000.00 -6,000.0046,000.00
394  COMMUNICATION CONDUIT SYSTEM

L.S. -8.58 % -7.12 % 26.66 %
324,792.40 -30,495.10 330,000.00 -25,287.50 450,000.00 94,712.50355,287.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03
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19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBIA HOUSE BLVD
KENT WA  98032-1240 98004-5732 98661

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 VANCOUVER   WA  986681770

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
395  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -28.77 % -26.89 % -6.59 %
87,695.07 -35,411.93 90,000.00 -33,107.00 115,000.00 -8,107.00123,107.00

396  TRAFFIC DATA ACCUMULATION SYSTEM
L.S. 2.16 % 9.15 % 30.98 %

140,399.13 2,970.53 150,000.00 12,571.40 180,000.00 42,571.40137,428.60
397  VARIABLE MESSAGE SIGN

L.S. -57.71 % -55.35 % -36.12 %
61,563.03 -84,022.97 65,000.00 -80,586.00 93,000.00 -52,586.00145,586.00

398  COMMUNICATION CABLE AND INTERFACE
L.S. -62.41 % -61.31 % -34.70 %

77,718.76 -129,030.24 80,000.00 -126,749.00 135,000.00 -71,749.00206,749.00
399  VIDEO, VOICE & DATA TRANS. SYSTEM

L.S. 64.74 % 75.64 % -16.97 %
103,174.00 40,546.50 110,000.00 47,372.50 52,000.00 -10,627.5062,627.50

400  SHARED DRB COSTS CREDIT
EST. 0.00 % 0.00 % 0.00 %

-10,000.00 -10,000.00 -10,000.00-10,000.00

60.0000
401 ASPHALT CONC. PAVEMENT CL. B

40.0000 TON -50.00 % 80.0000 -33.33 % 75.0000 -37.50 %
2,400.00 -2,400.00 3,200.00 -1,600.00 3,000.00 -1,800.00

120.0000
4,800.00

7.0000
402  POND OVEREXCAVATION INCL. HAUL

35020.0000 C.Y. 133.33 % 6.0000 100.00 % 5.0000 66.67 %
245,140.00 140,080.00 210,120.00 105,060.00 175,100.00 70,040.00

3.0000
105,060.00

22.5000
403 SHOULDER BALLAST

12835.0000 C.Y. 12.50 % 20.0000 0.00 % 21.0000 5.00 %
288,787.50 32,087.50 256,700.00 0.00 269,535.00 12,835.00

20.0000
256,700.00

14.0000
404 SAND DRAINAGE BLANKET

9320.0000 TON 75.00 % 14.0000 75.00 % 16.0000 100.00 %
130,480.00 55,920.00 130,480.00 55,920.00 149,120.00 74,560.00

8.0000
74,560.00

4,250.0000
405  FLOW DISPERSAL TRENCH

3.0000 EACH 254.17 % 6,500.0000 441.67 % 5,000.0000 316.67 %
12,750.00 9,150.00 19,500.00 15,900.00 15,000.00 11,400.00

1,200.0000
3,600.00
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PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
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07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
406  POND TC-3 DEWATERING

L.S. 150.00 % 1,150.00 % 1,650.00 %
5,000.00 3,000.00 25,000.00 23,000.00 35,000.00 33,000.002,000.00

407  POND TC-4 DEWATERING
L.S. 15.38 % 53.85 % 169.23 %

15,000.00 2,000.00 20,000.00 7,000.00 35,000.00 22,000.0013,000.00
408  POND TC-7 DEWATERING

L.S. -93.53 % -88.79 % -84.91 %
15,000.00 -217,000.00 26,000.00 -206,000.00 35,000.00 -197,000.00232,000.00

409  POND TC-8 DEWATERING
L.S. -94.60 % -82.37 % -92.09 %

15,000.00 -263,000.00 49,000.00 -229,000.00 22,000.00 -256,000.00278,000.00
410  POND TC-10 DEWATERING

L.S. 15.38 % 100.00 % 407.69 %
15,000.00 2,000.00 26,000.00 13,000.00 66,000.00 53,000.0013,000.00

411  POND TC-11 DEWATERING
L.S. -93.12 % -87.61 % -97.25 %

15,000.00 -203,000.00 27,000.00 -191,000.00 6,000.00 -212,000.00218,000.00
412  POND TC-16 DEWATERING

L.S. -87.01 % -78.35 % -77.49 %
30,000.00 -201,000.00 50,000.00 -181,000.00 52,000.00 -179,000.00231,000.00

19.2500
413 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

8603.0000 L.F. -23.00 % 20.0000 -20.00 % 16.0000 -36.00 %
165,607.75 -49,467.25 172,060.00 -43,015.00 137,648.00 -77,427.00

25.0000
215,075.00

10.2500
414 DRAIN PIPE 8 IN. DIAM.

25.0000 L.F. -14.58 % 100.0000 733.33 % 8.0000 -33.33 %
256.25 -43.75 2,500.00 2,200.00 200.00 -100.00

12.0000
300.00

230.0000
415 SEWER CLEANOUT

89.0000 EACH -23.33 % 200.0000 -33.33 % 650.0000 116.67 %
20,470.00 -6,230.00 17,800.00 -8,900.00 57,850.00 31,150.00

300.0000
26,700.00

40.7500
416 PLAIN ST. CULV. PIPE 0.109 IN. TH. 18 IN. DIAM.

78.0000 L.F. -18.50 % 70.0000 40.00 % 20.0000 -60.00 %
3,178.50 -721.50 5,460.00 1,560.00 1,560.00 -2,340.00

50.0000
3,900.00
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TOTAL AMOUNT

OTHER ITEMS

150.0000
417  SLOT DRAIN 12 IN. DIAM

80.0000 L.F. 7.91 % 75.0000 -46.04 % 200.0000 43.88 %
12,000.00 880.00 6,000.00 -5,120.00 16,000.00 4,880.00

139.0000
11,120.00

11.0000
418  GEOSYNTHETIC CLAY LINER

11020.0000 S.Y. 175.00 % 8.0000 100.00 % 6.0000 50.00 %
121,220.00 77,140.00 88,160.00 44,080.00 66,120.00 22,040.00

4.0000
44,080.00

5.0000
419  FILTER STRIP WITH ENGINEERED SOIL

8780.0000 S.Y. 614.29 % 4.0000 471.43 % 4.0000 471.43 %
43,900.00 37,754.00 35,120.00 28,974.00 35,120.00 28,974.00

0.7000
6,146.00

5.0000
420  SYNTHETIC MAT

11950.0000 S.Y. 0.00 % 5.0000 0.00 % 5.0000 0.00 %
59,750.00 0.00 59,750.00 0.00 59,750.00 0.00

5.0000
59,750.00

40.1500
421  ECOLOGY MIX

2505.0000 C.Y. 33.83 % 30.0000 0.00 % 37.0000 23.33 %
100,575.75 25,425.75 75,150.00 0.00 92,685.00 17,535.00

30.0000
75,150.00

1.5000
422 CONSTRUCTION GEOTEXTILE FOR SEPARATION

27460.0000 S.Y. 50.00 % 1.9000 90.00 % 2.6000 160.00 %
41,190.00 13,730.00 52,174.00 24,714.00 71,396.00 43,936.00

1.0000
27,460.00

3.0000
423  CONSTRUCTION GEOGRID FOR SOIL STABILIZATION

14030.0000 S.Y. 0.00 % 6.0000 100.00 % 2.8000 -6.67 %
42,090.00 0.00 84,180.00 42,090.00 39,284.00 -2,806.00

3.0000
42,090.00

5.0000
424  EXTRUDED CURB FOR FLOW DISPERSAL

870.0000 L.F. 0.00 % 5.0000 0.00 % 5.0000 0.00 %
4,350.00 0.00 4,350.00 0.00 4,350.00 0.00

5.0000
4,350.00

425  SAMPLING STATION
L.S. -33.33 % -33.33 % -33.33 %

20,000.00 -10,000.00 20,000.00 -10,000.00 20,000.00 -10,000.0030,000.00
426 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
35,000.00 35,000.00 35,000.0035,000.00

427 TRIMMING AND CLEANUP
L.S. 250.00 % -80.00 % 250.00 %

35,000.00 25,000.00 2,000.00 -8,000.00 35,000.00 25,000.0010,000.00
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ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
428 FORCE ACCOUNT SLOPE STABILIZATION

EST. 0.00 % 0.00 % 0.00 %
25,000.00 25,000.00 25,000.0025,000.00

125.0000
429 TR. 2 ST. CULV. PIPE 0.109 IN. TH. 60 IN. DIAM.

440.0000 L.F. -16.67 % 120.0000 -20.00 % 85.0000 -43.33 %
55,000.00 -11,000.00 52,800.00 -13,200.00 37,400.00 -28,600.00

150.0000
66,000.00

$58,777,903.27 7.07% $59,465,865.50 8.32% $61,257,126.00 11.59%$54,895,830.99CONTRACT TOTAL

$61,257,126.00$58,777,903.27 $59,465,865.50BASE TOTAL 7.07% 8.32% 11.59%$54,895,830.99



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -68.55 % 10.21 %
1,569,300.00-3,421,230.09 5,500,000.00 509,469.914,990,530.09

7,800.0000
2 CLEARING AND GRUBBING

104.3000 ACRE 160.00 % 8,000.0000 166.67 %
813,540.00 500,640.00 834,400.00 521,500.00

3,000.0000
312,900.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

0.0000
4 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

650.0000
5 REMOVING DRAINAGE STRUCTURE

24.0000 EACH -14.47 % 400.0000 -47.37 %
15,600.00 -2,640.00 9,600.00 -8,640.00

760.0000
18,240.00

6 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -87.11 % -19.44 %

12,000.00 -81,095.00 75,000.00 -18,095.0093,095.00
7 REMOVING EXISTING BRIDGE -SE 215TH ST AT TAYLOR CREEK

L.S. 38.89 % 177.78 %
25,000.00 7,000.00 50,000.00 32,000.0018,000.00

8 REMOVING EXISTING BRIDGE -NO. 18/27
L.S. 24.22 % -6.83 %

200,000.00 39,000.00 150,000.00 -11,000.00161,000.00
9 REMOVING EXISTING BRIDGE -NO.18/28

L.S. -36.11 % 11.11 %
115,000.00 -65,000.00 200,000.00 20,000.00180,000.00

1.1000
10 REMOVING ASPHALT CONC. PAVEMENT

104680.0000 S.Y. -26.67 % 2.0000 33.33 %
115,148.00 -41,872.00 209,360.00 52,340.00

1.5000
157,020.00

0.0000
11 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00
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ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

0.0000
12 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

4.1000
13 REMOVING CONC. BARRIER

3160.0000 L.F. -18.00 % 11.0000 120.00 %
12,956.00 -2,844.00 34,760.00 18,960.00

5.0000
15,800.00

2.6000
14 REMOVING GUARDRAIL

10780.0000 L.F. 18.18 % 4.3000 95.45 %
28,028.00 4,312.00 46,354.00 22,638.00

2.2000
23,716.00

140.0000
15 REMOVING GUARDRAIL ANCHOR

42.0000 EACH -26.32 % 150.0000 -21.05 %
5,880.00 -2,100.00 6,300.00 -1,680.00

190.0000
7,980.00

6.0000
16 REMOVING GUIDE POST

100.0000 EACH 71.43 % 6.0000 71.43 %
600.00 250.00 600.00 250.00

3.5000
350.00

0.3500
17 REMOVING PAINT LINE

73400.0000 L.F. -30.00 % 0.8000 60.00 %
25,690.00 -11,010.00 58,720.00 22,020.00

0.5000
36,700.00

18 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL
L.S. 5.00 % 437.50 %

4,200.00 200.00 21,500.00 17,500.004,000.00
19  SELECTIVE CLEARING

EST. 0.00 % 0.00 %
144,650.00 144,650.00144,650.00

4.0000
20  REMOVING FENCE

35570.0000 L.F. 300.00 % 2.0000 100.00 %
142,280.00 106,710.00 71,140.00 35,570.00

1.0000
35,570.00

6.0000
21  CONSTRUCTION FENCE

14990.0000 L.F. 140.00 % 2.0000 -20.00 %
89,940.00 52,465.00 29,980.00 -7,495.00

2.5000
37,475.00

75.0000
22  SENSITIVE AREA SIGN

77.0000 EACH 3,650.00 % 11.0000 450.00 %
5,775.00 5,621.00 847.00 693.00

2.0000
154.00
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PREPARATION

1.4000
23  CLEARING FENCE LINE 10 FT. WIDTH

41780.0000 L.F. -30.00 % 2.0000 0.00 %
58,492.00 -25,068.00 83,560.00 0.00

2.0000
83,560.00

GRADING

7.3000
24 ROADWAY EXCAVATION INCL. HAUL

838590.0000 C.Y. 180.77 % 2.9000 11.54 %
6,121,707.00 3,941,373.00 2,431,911.00 251,577.00

2.6000
2,180,334.00

0.0000
25 DELETED ITEM

0.0300 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

6.7500
26 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

35000.0000 C.Y. 35.00 % 5.8000 16.00 %
236,250.00 61,250.00 203,000.00 28,000.00

5.0000
175,000.00

8.2000
27 COMMON BORROW INCL. HAUL

18200.0000 C.Y. 64.00 % 1.5000 -70.00 %
149,240.00 58,240.00 27,300.00 -63,700.00

5.0000
91,000.00

5.2500
28 SELECT BORROW INCL. HAUL

96640.0000 TON -34.38 % 0.1500 -98.13 %
507,360.00 -265,760.00 14,496.00 -758,624.00

8.0000
773,120.00

6.5000
29 GRAVEL BORROW INCL. HAUL

319710.0000 TON 116.67 % 0.1500 -95.00 %
2,078,115.00 1,118,985.00 47,956.50 -911,173.50

3.0000
959,130.00

0.7500
30 EMBANKMENT COMPACTION

833580.0000 C.Y. 0.00 % 0.5000 -33.33 %
625,185.00 0.00 416,790.00 -208,395.00

0.7500
625,185.00

1,800.0000
31 SETTLEMENT INDICATING DEVICE

14.0000 EACH 80.00 % 480.0000 -52.00 %
25,200.00 11,200.00 6,720.00 -7,280.00

1,000.0000
14,000.00

32  LANDSCAPE GRADING
EST. 0.00 % 0.00 %

35,000.00 35,000.0035,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING
33  SEEPAGE TESTING AND SOIL SEALING

EST. 0.00 % 0.00 %
174,600.00 174,600.00174,600.00

4.9500
34  WETLAND AND CHANNEL EXCAVATION INCL. HAUL

174000.0000 C.Y. -17.50 % 3.7000 -38.33 %
861,300.00 -182,700.00 643,800.00 -400,200.00

6.0000
1,044,000.00

35  SE 216TH STREAM DIVERSION
L.S. 25.87 % -44.06 %

45,000.00 9,250.00 20,000.00 -15,750.0035,750.00
36  SE 215TH STREAM DIVERSION

L.S. -52.38 % 26.98 %
7,500.00 -8,250.00 20,000.00 4,250.0015,750.00

37  SR18 CROSSING 1 STREAM DIVERSION
L.S. -98.10 % -36.51 %

600.00 -30,900.00 20,000.00 -11,500.0031,500.00
38  244TH AVENUE STREAM DIVERSION

L.S. 26.98 % -25.08 %
20,000.00 4,250.00 11,800.00 -3,950.0015,750.00

39  SR18 CROSSING 2 STREAM DIVERSION
L.S. -11.11 % -82.54 %

28,000.00 -3,500.00 5,500.00 -26,000.0031,500.00
40  SR18 CROSSING 3 STREAM DIVERSION

L.S. -20.63 % -58.73 %
25,000.00 -6,500.00 13,000.00 -18,500.0031,500.00

41  SR18 CROSSING 4 STREAM DIVERSION
L.S. -77.14 % -11.11 %

3,600.00 -12,150.00 14,000.00 -1,750.0015,750.00

185.0000
42  BOX CULVERT FILL MATERIAL

340.0000 C.Y. 362.50 % 76.0000 90.00 %
62,900.00 49,300.00 25,840.00 12,240.00

40.0000
13,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

7.2000
43 DITCH EXCAVATION INCL. HAUL

27620.0000 C.Y. 44.00 % 5.0000 0.00 %
198,864.00 60,764.00 138,100.00 0.00

5.0000
138,100.00

1,300.0000
44 GRATE INLET TYPE 1

12.0000 EACH -13.33 % 1,470.0000 -2.00 %
15,600.00 -2,400.00 17,640.00 -360.00

1,500.0000
18,000.00

1,300.0000
45 GRATE INLET TYPE 2

63.0000 EACH -13.33 % 1,470.0000 -2.00 %
81,900.00 -12,600.00 92,610.00 -1,890.00

1,500.0000
94,500.00

26.0000
46 STREAMBED GRAVEL

1055.0000 TON 30.00 % 30.0000 50.00 %
27,430.00 6,330.00 31,650.00 10,550.00

20.0000
21,100.00

42.0000
47 LIGHT LOOSE RIPRAP

1123.0000 TON 40.00 % 24.0000 -20.00 %
47,166.00 13,476.00 26,952.00 -6,738.00

30.0000
33,690.00

19.0000
48 QUARRY SPALLS

34600.0000 TON 18.75 % 18.5000 15.63 %
657,400.00 103,800.00 640,100.00 86,500.00

16.0000
553,600.00

90.0000
49 FLARED END SECTION 12 IN. DIAM.

9.0000 EACH -55.00 % 400.0000 100.00 %
810.00 -990.00 3,600.00 1,800.00

200.0000
1,800.00

110.0000
50 FLARED END SECTION 18 IN. DIAM.

4.0000 EACH -63.33 % 500.0000 66.67 %
440.00 -760.00 2,000.00 800.00

300.0000
1,200.00

1,650.0000
51 FLARED END SECTION 60 IN. DIAM.

4.0000 EACH -2.94 % 725.0000 -57.35 %
6,600.00 -200.00 2,900.00 -3,900.00

1,700.0000
6,800.00

4.5000
52 UNDERDRAIN PIPE 6 IN. DIAM.

789.0000 L.F. -10.00 % 7.0000 40.00 %
3,550.50 -394.50 5,523.00 1,578.00

5.0000
3,945.00

15.0000
53 UNDERDRAIN PIPE 8 IN. DIAM.

36801.0000 L.F. 114.29 % 7.0000 0.00 %
552,015.00 294,408.00 257,607.00 0.00

7.0000
257,607.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

0.0000
54 DELETED ITEM

0.0500 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

23.0000
55 PLAIN CONC. CULV. PIPE 12 IN. DIAM.

545.0000 L.F. -4.17 % 28.0000 16.67 %
12,535.00 -545.00 15,260.00 2,180.00

24.0000
13,080.00

27.0000
56 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

764.0000 L.F. -10.00 % 25.0000 -16.67 %
20,628.00 -2,292.00 19,100.00 -3,820.00

30.0000
22,920.00

21.0000
57 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

31.0000 L.F. -4.55 % 80.0000 263.64 %
651.00 -31.00 2,480.00 1,798.00

22.0000
682.00

37.0000
58 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

511.0000 L.F. 15.63 % 30.0000 -6.25 %
18,907.00 2,555.00 15,330.00 -1,022.00

32.0000
16,352.00

64.0000
59 CL. V REINF. CONC. CULV. PIPE 36 IN. DIAM.

239.0000 L.F. -36.00 % 90.0000 -10.00 %
15,296.00 -8,604.00 21,510.00 -2,390.00

100.0000
23,900.00

240.0000
60 CL. V REINF. CONC. CULV. PIPE 60 IN. DIAM.

327.0000 L.F. 140.00 % 300.0000 200.00 %
78,480.00 45,780.00 98,100.00 65,400.00

100.0000
32,700.00

75.0000
61  HIGH DENSITY POLYETHYLENE PIPE 12 IN. DIAM.

186.0000 L.F. 200.00 % 30.0000 20.00 %
13,950.00 9,300.00 5,580.00 930.00

25.0000
4,650.00

48.0000
62  HIGH DENSITY POLYETHYLENE PIPE 18 IN. DIAM.

207.0000 L.F. 92.00 % 44.0000 76.00 %
9,936.00 4,761.00 9,108.00 3,933.00

25.0000
5,175.00

300.0000
63  5X5 CONCRETE BOX CULVERT

301.0000 L.F. 20.00 % 280.0000 12.00 %
90,300.00 15,050.00 84,280.00 9,030.00

250.0000
75,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

1,125.0000
64  EXISTING CULVERT VIDEO INSPECTION

1.0000 EACH -67.86 % 1,200.0000 -65.71 %
1,125.00 -2,375.00 1,200.00 -2,300.00

3,500.0000
3,500.00

STORM SEWER

650.0000
65 CATCH BASIN TYPE 1

29.0000 EACH -7.14 % 755.0000 7.86 %
18,850.00 -1,450.00 21,895.00 1,595.00

700.0000
20,300.00

1,300.0000
66 CATCH BASIN TYPE 2 48 IN. DIAM.

26.0000 EACH -35.00 % 1,600.0000 -20.00 %
33,800.00 -18,200.00 41,600.00 -10,400.00

2,000.0000
52,000.00

1,300.0000
67 CATCH BASIN TYPE 2 54 IN. DIAM.

4.0000 EACH -56.67 % 2,400.0000 -20.00 %
5,200.00 -6,800.00 9,600.00 -2,400.00

3,000.0000
12,000.00

4,100.0000
68 CATCH BASIN TYPE -2 72 IN. DIAM. W / FLOW RESTR.-OIL SEP.

24.0000 EACH -18.00 % 4,830.0000 -3.40 %
98,400.00 -21,600.00 115,920.00 -4,080.00

5,000.0000
120,000.00

1.0000
69 TESTING STORM SEWER PIPE

15775.0000 L.F. -20.00 % 0.4000 -68.00 %
15,775.00 -3,943.75 6,310.00 -13,408.75

1.2500
19,718.75

0.0000
70 DELETED ITEM

0.1300 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

32.0000
71 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM.

3664.0000 L.F. 39.13 % 28.0000 21.74 %
117,248.00 32,976.00 102,592.00 18,320.00

23.0000
84,272.00

36.0000
72 PLAIN CONC. STORM SEWER PIPE 24 IN. DIAM.

749.0000 L.F. 2.86 % 34.0000 -2.86 %
26,964.00 749.00 25,466.00 -749.00

35.0000
26,215.00

25.0000
73 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

504.0000 L.F. 25.00 % 23.0000 15.00 %
12,600.00 2,520.00 11,592.00 1,512.00

20.0000
10,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

30.0000
74 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

1728.0000 L.F. 0.00 % 30.0000 0.00 %
51,840.00 0.00 51,840.00 0.00

30.0000
51,840.00

38.0000
75 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

527.0000 L.F. -24.00 % 39.0000 -22.00 %
20,026.00 -6,324.00 20,553.00 -5,797.00

50.0000
26,350.00

1,400.0000
76  DEBRIS CAGE

16.0000 EACH 300.00 % 1,488.0000 325.14 %
22,400.00 16,800.00 23,808.00 18,208.00

350.0000
5,600.00

WATER LINES

20.0000
77 EXTRA TRENCH EXCAVATION

100.0000 C.Y. 100.00 % 20.0000 100.00 %
2,000.00 1,000.00 2,000.00 1,000.00

10.0000
1,000.00

80.0000
78 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

35.0000 C.Y. 300.00 % 100.0000 400.00 %
2,800.00 2,100.00 3,500.00 2,800.00

20.0000
700.00

1,300.0000
79 RESETTING EXISTING HYDRANT

1.0000 EACH 85.71 % 1,030.0000 47.14 %
1,300.00 600.00 1,030.00 330.00

700.0000
700.00

2,800.0000
80  FIRE HYDRANT ASSEMBLY

2.0000 EACH 12.00 % 2,040.0000 -18.40 %
5,600.00 600.00 4,080.00 -920.00

2,500.0000
5,000.00

76.0000
81 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

30.0000 L.F. 153.33 % 40.0000 33.33 %
2,280.00 1,380.00 1,200.00 300.00

30.0000
900.00

160.0000
82 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

20.0000 L.F. 255.56 % 160.0000 255.56 %
3,200.00 2,300.00 3,200.00 2,300.00

45.0000
900.00

68.0000
83 DUCTILE IRON PIPE FOR WATER MAIN 14 IN. DIAM.

146.0000 L.F. 13.33 % 140.0000 133.33 %
9,928.00 1,168.00 20,440.00 11,680.00

60.0000
8,760.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

66.0000
84 DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM.

537.0000 L.F. -12.00 % 60.0000 -20.00 %
35,442.00 -4,833.00 32,220.00 -8,055.00

75.0000
40,275.00

16.0000
85  FURNISHING STEEL CASING PIPE 1/2 IN. THICK, 24 IN. DIA.

76.0000 L.F. -70.91 % 54.0000 -1.82 %
1,216.00 -2,964.00 4,104.00 -76.00

55.0000
4,180.00

190.0000
86  VALVE BOX ASSEMBLY

3.0000 EACH -84.17 % 2,655.0000 121.25 %
570.00 -3,030.00 7,965.00 4,365.00

1,200.0000
3,600.00

STRUCTURE

16.0000
87 STRUCTURE EXCAVATION CLASS A INCL. HAUL

11128.0000 C.Y. 6.67 % 7.0000 -53.33 %
178,048.00 11,128.00 77,896.00 -89,024.00

15.0000
166,920.00

88 SHORING OR EXTRA EXCAVATION CL. A - CONC. RET. WALL
L.S. 468.79 % 966.48 %

80,000.00 65,935.00 150,000.00 135,935.0014,065.00
89 SHORING OR EXTRA EXCAVATION CL. A -BR. NO.18/27S REPL

L.S. -69.00 % -52.00 %
15,500.00 -34,500.00 24,000.00 -26,000.0050,000.00

90 SHORING OR EXTRA EXCAVATION CL. A -BR. NO.18/28N
L.S. 71.05 % 202.63 %

65,000.00 27,000.00 115,000.00 77,000.0038,000.00
91 SHORING OR EXTRA EXCAVATION CL. A -BR. NO.18/28S REPL

L.S. 66.67 % 180.95 %
70,000.00 28,000.00 118,000.00 76,000.0042,000.00

92 SHORING OR EXTRA EXCAVATION CL. A -215TH/TAYLOR CR BR
L.S. -50.00 % -71.25 %

4,000.00 -4,000.00 2,300.00 -5,700.008,000.00
93 SHORING OR EXTRA EXCAVATION CL. A -244TH O'XING EB

L.S. -99.41 % -61.76 %
100.00 -16,900.00 6,500.00 -10,500.0017,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
94 SHORING OR EXTRA EXCAVATION CL. A -244TH/TAYLOR CR BR

L.S. 1,100.00 % 590.00 %
120,000.00 110,000.00 69,000.00 59,000.0010,000.00

95 SHORING OR EXTRA EXCAVATION CL. A -TAYLOR CR BR RAMP
L.S. -95.00 % -25.00 %

100.00 -1,900.00 1,500.00 -500.002,000.00
96 SHORING OR EXTRA EXCAVATION CL. A -TAYLOR CR BR EB#3

L.S. 780.00 % 280.00 %
176,000.00 156,000.00 76,000.00 56,000.0020,000.00

97 SHORING OR EXTRA EXCAVATION CL. A -TAYLOR CR BR WB#3
L.S. 350.00 % 52.00 %

225,000.00 175,000.00 76,000.00 26,000.0050,000.00
98 SHORING OR EXTRA EXCAVATION CL. A -SE 200TH ST U'XING

L.S. -57.14 % -28.57 %
3,000.00 -4,000.00 5,000.00 -2,000.007,000.00

99 SHORING OR EXTRA EXCAVATION CL. A -TAYLOR CR BR EB#2
L.S. 300.00 % 300.00 %

4,000.00 3,000.00 4,000.00 3,000.001,000.00

325.0000
100  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

5262.0000 C.Y. 62.50 % 415.0000 107.50 %
1,710,150.00 657,750.00 2,183,730.00 1,131,330.00

200.0000
1,052,400.00

400.0000
101  FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

22.0000 L.F. 33.33 % 1,600.0000 433.33 %
8,800.00 2,200.00 35,200.00 28,600.00

300.0000
6,600.00

400.0000
102  FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

204.0000 L.F. 33.33 % 220.0000 -26.67 %
81,600.00 20,400.00 44,880.00 -16,320.00

300.0000
61,200.00

500.0000
103  FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

16.0000 L.F. 0.00 % 2,200.0000 340.00 %
8,000.00 0.00 35,200.00 27,200.00

500.0000
8,000.00

15,000.0000
104  PLACING PERMANENT CASING FOR 7' -0" DIAM. SHAFT

2.0000 EACH 650.00 % 1,700.0000 -15.00 %
30,000.00 26,000.00 3,400.00 -600.00

2,000.0000
4,000.00
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COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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ENGR'S. EST.
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STRUCTURE

17,500.0000
105  PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

14.0000 EACH 775.00 % 1,400.0000 -30.00 %
245,000.00 217,000.00 19,600.00 -8,400.00

2,000.0000
28,000.00

20,000.0000
106  PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

2.0000 EACH 471.43 % 1,400.0000 -60.00 %
40,000.00 33,000.00 2,800.00 -4,200.00

3,500.0000
7,000.00

450.0000
107  FURNISHING AND PLACING TEMP. CASING FOR 7'-0"DIA. SHAFT

20.0000 L.F. 350.00 % 135.0000 35.00 %
9,000.00 7,000.00 2,700.00 700.00

100.0000
2,000.00

500.0000
108  FURNISHING AND PLACING TEMP. CASING FOR 8'-0"DIA. SHAFT

980.0000 L.F. 400.00 % 135.0000 35.00 %
490,000.00 392,000.00 132,300.00 34,300.00

100.0000
98,000.00

650.0000
109  FURNISHING AND PLACING TEMP. CASING FOR10'-0"DIA. SHAFT

52.0000 L.F. 420.00 % 135.0000 8.00 %
33,800.00 27,300.00 7,020.00 520.00

125.0000
6,500.00

500.0000
110  CASING SHORING

48.0000 L.F. 400.00 % 216.0000 116.00 %
24,000.00 19,200.00 10,368.00 5,568.00

100.0000
4,800.00

111  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 %

766,000.00 766,000.00766,000.00

17.0000
112 GRAVEL BACKFILL FOR WALL

3888.0000 C.Y. 0.00 % 40.0000 135.29 %
66,096.00 0.00 155,520.00 89,424.00

17.0000
66,096.00

25,000.0000
113 FURNISHING AND DRIVING CONCRETE TEST PILE

2.0000 EACH 400.00 % 7,300.0000 46.00 %
50,000.00 40,000.00 14,600.00 4,600.00

5,000.0000
10,000.00

75.0000
114 FURNISHING CONC. PILING -1'-6" DIAM.

480.0000 L.F. 25.00 % 27.0000 -55.00 %
36,000.00 7,200.00 12,960.00 -15,840.00

60.0000
28,800.00

1,100.0000
115 DRIVING CONC. PILE -1'-6" DIAM.

12.0000 EACH -26.67 % 1,200.0000 -20.00 %
13,200.00 -4,800.00 14,400.00 -3,600.00

1,500.0000
18,000.00
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25,000.0000
116 FURNISHING AND DRIVING STEEL TEST PILE

4.0000 EACH 400.00 % 5,000.0000 0.00 %
100,000.00 80,000.00 20,000.00 0.00

5,000.0000
20,000.00

25.0000
117 FURNISHING ST. PILING

5090.0000 L.F. -37.50 % 17.0000 -57.50 %
127,250.00 -76,350.00 86,530.00 -117,070.00

40.0000
203,600.00

525.0000
118 DRIVING ST. PILE

152.0000 EACH -47.50 % 471.0000 -52.90 %
79,800.00 -72,200.00 71,592.00 -80,408.00

1,000.0000
152,000.00

500.0000
119 FURNISHING STEEL PILE TIP OR SHOE

152.0000 EACH 0.00 % 47.0000 -90.60 %
76,000.00 0.00 7,144.00 -68,856.00

500.0000
76,000.00

0.5000
120 ST. REINF. BAR FOR BRIDGE

1016500.0000 LB. 0.00 % 0.5500 10.00 %
508,250.00 0.00 559,075.00 50,825.00

0.5000
508,250.00

0.5000
121 ST. REINF. BAR FOR -RETAINING WALL

177470.0000 LB. 0.00 % 0.6000 20.00 %
88,735.00 0.00 106,482.00 17,747.00

0.5000
88,735.00

0.5000
122 ST. REINF. BAR FOR -SHAFT

931800.0000 LB. 0.00 % 0.6000 20.00 %
465,900.00 0.00 559,080.00 93,180.00

0.5000
465,900.00

2.0000
123  CSL ACCESS TUBE

22460.0000 L.F. -33.33 % 2.7500 -8.33 %
44,920.00 -22,460.00 61,765.00 -5,615.00

3.0000
67,380.00

69.0000
124  CONC. CLASS 4000P FOR SHAFT

5188.0000 C.Y. -61.67 % 185.0000 2.78 %
357,972.00 -575,868.00 959,780.00 25,940.00

180.0000
933,840.00

420.0000
125 CONC. CLASS 4000 FOR BRIDGE

6758.0000 C.Y. 20.00 % 240.0000 -31.43 %
2,838,360.00 473,060.00 1,621,920.00 -743,380.00

350.0000
2,365,300.00

500.0000
126 CONC. CLASS 4000 FOR -WALL

3554.0000 C.Y. 78.57 % 380.0000 35.71 %
1,777,000.00 781,880.00 1,350,520.00 355,400.00

280.0000
995,120.00
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322.0000
127 CONC. CLASS 4000W FOR BRIDGE

864.0000 C.Y. 168.33 % 176.0000 46.67 %
278,208.00 174,528.00 152,064.00 48,384.00

120.0000
103,680.00

421.5000
128  SOIL NAIL-EPOXY COATED

632.0000 EACH 5.38 % 547.0000 36.75 %
266,388.00 13,588.00 345,704.00 92,904.00

400.0000
252,800.00

129  SOIL NAIL VERIFICATION TEST
L.S. 107.00 % 8.28 %

10,350.00 5,350.00 5,414.00 414.005,000.00

25.0000
130  PREFABRICATED DRAINAGE MATERIAL

315.0000 S.Y. 108.33 % 4.0000 -66.67 %
7,875.00 4,095.00 1,260.00 -2,520.00

12.0000
3,780.00

25.0000
131  CONCRETE FASCIA PANEL

14200.0000 S.F. 25.00 % 19.0000 -5.00 %
355,000.00 71,000.00 269,800.00 -14,200.00

20.0000
284,000.00

132 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-42.00 -42.00-42.00
133 SUPERSTRUCTURE -CEDAR RIVER BRIDGE NO. 18/27N

L.S. -5.82 % 44.04 %
680,000.00 -42,000.00 1,040,000.00 318,000.00722,000.00

134 SUPERSTRUCTURE -CEDAR RIVER BRIDGE NO. 18/27S REPL.
L.S. -17.76 % -27.22 %

565,000.00 -122,000.00 500,000.00 -187,000.00687,000.00
135 SUPERSTRUCTURE - SR 169 O'XING 18/28N

L.S. 16.98 % 16.98 %
1,350,000.00 196,000.00 1,350,000.00 196,000.001,154,000.00

136 SUPERSTRUCTURE - SR 169 O'XING 18/28S REPL.
L.S. 12.49 % -21.26 %

1,000,000.00 111,000.00 700,000.00 -189,000.00889,000.00
137 SUPERSTRUCTURE -SE 215TH ST/TAYLOR CREEK BRIDGE

L.S. 41.18 % 11.76 %
240,000.00 70,000.00 190,000.00 20,000.00170,000.00
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STRUCTURE
138 SUPERSTRUCTURE - 244TH AVENUE SE O'XING EB

L.S. 14.50 % 10.69 %
300,000.00 38,000.00 290,000.00 28,000.00262,000.00

139 SUPERSTRUCTURE - 244TH AVENUE SE O'XING WB
L.S. 31.07 % 26.21 %

270,000.00 64,000.00 260,000.00 54,000.00206,000.00
140 SUPERSTRUCTURE -244TH AVENUE SE O'XING WB RAMP

L.S. 47.29 % 24.03 %
190,000.00 61,000.00 160,000.00 31,000.00129,000.00

141 SUPERSTRUCTURE -244TH AVE SE/TAYLOR CREEK BRIDGE
L.S. 160.87 % 4.35 %

300,000.00 185,000.00 120,000.00 5,000.00115,000.00
142 SUPERSTRUCTURE -TAYLOR CREEK BRIDGE 2ND XING EB

L.S. -15.25 % -15.25 %
200,000.00 -36,000.00 200,000.00 -36,000.00236,000.00

143 SUPERSTRUCTURE -TAYLOR CREEK BRIDGE 2ND XING WB
L.S. 14.41 % -15.25 %

270,000.00 34,000.00 200,000.00 -36,000.00236,000.00
144 SUPERSTRUCTURE -TAYLOR CREEK BRIDGE 2ND XING EB RAMP

L.S. -22.68 % 3.09 %
150,000.00 -44,000.00 200,000.00 6,000.00194,000.00

145 SUPERSTRUCTURE -TAYLOR CREEK BRIDGE 3RD XING EB
L.S. 38.46 % 2.56 %

270,000.00 75,000.00 200,000.00 5,000.00195,000.00
146 SUPERSTRUCTURE -TAYLOR CREEK BRIDGE 3RD XING WB

L.S. 41.24 % 12.99 %
250,000.00 73,000.00 200,000.00 23,000.00177,000.00

147 SUPERSTRUCTURE -SE 200TH STREET U'XING
L.S. -50.33 % -32.12 %

300,000.00 -304,000.00 410,000.00 -194,000.00604,000.00

45.0000
148 BRIDGE RAILING TYPE BP

10335.0000 L.F. -10.00 % 39.0000 -22.00 %
465,075.00 -51,675.00 403,065.00 -113,685.00

50.0000
516,750.00
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56.0000
149 TRAFFIC BARRIER

9739.0000 L.F. -6.67 % 53.0000 -11.67 %
545,384.00 -38,956.00 516,167.00 -68,173.00

60.0000
584,340.00

145.0000
150  SEW TRAFFIC BARRIER

4403.0000 L.F. -17.14 % 135.0000 -22.86 %
638,435.00 -132,090.00 594,405.00 -176,120.00

175.0000
770,525.00

160.0000
151  SNW TRAFFIC BARRIER

815.0000 L.F. -8.57 % 130.0000 -25.71 %
130,400.00 -12,225.00 105,950.00 -36,675.00

175.0000
142,625.00

140.0000
152  GEOSYNTHETIC WALL TRAFFIC BARRIER

3094.0000 L.F. -20.00 % 130.0000 -25.71 %
433,160.00 -108,290.00 402,220.00 -139,230.00

175.0000
541,450.00

43.0000
153 MEMBRANE WATERPROOFING (DECK SEAL)

311.0000 S.Y. 186.67 % 19.0000 26.67 %
13,373.00 8,708.00 5,909.00 1,244.00

15.0000
4,665.00

970.0000
154  GEOSYNTHETIC MOUNTED ROD EXTENSOMETER

132.0000 EACH -67.91 % 309.0000 -89.78 %
128,040.00 -270,996.00 40,788.00 -358,248.00

3,023.0000
399,036.00

400.0000
155  GEOSYNTHETIC MOUNTED STRAIN GUAGE

66.0000 EACH 119.78 % 157.0000 -13.74 %
26,400.00 14,388.00 10,362.00 -1,650.00

182.0000
12,012.00

2.0000
156  GEOSYNTHETIC REINFORCED EMBANKMENT

25560.0000 S.F. 300.00 % 0.6000 20.00 %
51,120.00 38,340.00 15,336.00 2,556.00

0.5000
12,780.00

350.0000
157  THERMOCOUPLE

9.0000 EACH 15.51 % 130.0000 -57.10 %
3,150.00 423.00 1,170.00 -1,557.00

303.0000
2,727.00

500.0000
158  SURVEY POINT

27.0000 EACH 56.25 % 1.0000 -99.69 %
13,500.00 4,860.00 27.00 -8,613.00

320.0000
8,640.00
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SURFACING

12.0000
159 CRUSHED SURFACING BASE COURSE

86470.0000 TON 33.33 % 10.5000 16.67 %
1,037,640.00 259,410.00 907,935.00 129,705.00

9.0000
778,230.00

12.0000
160 CRUSHED SURFACING TOP COURSE

260.0000 C.Y. -20.00 % 31.5000 110.00 %
3,120.00 -780.00 8,190.00 4,290.00

15.0000
3,900.00

LIQUID ASPHALT

0.0000
162 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

CEMENT CONCRETE PAVEMENT

115.0000
161 BRIDGE APPROACH SLAB

4220.0000 S.Y. -11.54 % 107.0000 -17.69 %
485,300.00 -63,300.00 451,540.00 -97,060.00

130.0000
548,600.00

ASPHALT CONCRETE PAVEMENT

0.0000
163 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

7.0000
164 PLANING BITUMINOUS PAVEMENT

470.0000 S.Y. 75.00 % 10.0000 150.00 %
3,290.00 1,410.00 4,700.00 2,820.00

4.0000
1,880.00

0.0000
165 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
166 DELETED ITEM

0.0300 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00
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ASPHALT CONCRETE PAVEMENT

37.0000
167 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG -64

125460.0000 TON 32.14 % 36.0000 28.57 %
4,642,020.00 1,129,140.00 4,516,560.00 1,003,680.00

28.0000
3,512,880.00

0.0000
168 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

169 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

105,390.00 105,390.00105,390.00
170 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %
56,210.00 56,210.0056,210.00

47.0000
171  TEMPORARY ASPHALT CONCRETE PAVEMENT

8124.0000 TON 17.50 % 45.0000 12.50 %
381,828.00 56,868.00 365,580.00 40,620.00

40.0000
324,960.00

EROSION CONTROL AND PLANTING

100.0000
172 ESC LEAD

494.4000 DAY -68.75 % 2.5000 -99.22 %
49,440.00 -108,768.00 1,236.00 -156,972.00

320.0000
158,208.00

750.0000
173 SEEDING, FERTILIZING, AND MULCHING

64.7000 ACRE -6.25 % 850.0000 6.25 %
48,525.00 -3,235.00 54,995.00 3,235.00

800.0000
51,760.00

2,900.0000
174  MITIGATION SEEDING, FERTILIZING, AND MULCHING

9.4000 ACRE -3.33 % 2,600.0000 -13.33 %
27,260.00 -940.00 24,440.00 -3,760.00

3,000.0000
28,200.00

25.0000
175 COMPOST TYPE 1

8255.0000 C.Y. 11.61 % 20.0000 -10.71 %
206,375.00 21,463.00 165,100.00 -19,812.00

22.4000
184,912.00

23.0000
176 COMPOST TYPE 2

222.0000 C.Y. 76.92 % 30.0000 130.77 %
5,106.00 2,220.00 6,660.00 3,774.00

13.0000
2,886.00
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PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.0000
177  COMPOST BERM

6110.0000 L.F. 316.67 % 6.3000 425.00 %
30,550.00 23,218.00 38,493.00 31,161.00

1.2000
7,332.00

150.0000
178 SOIL BINDER OR TACKING AGENT

37.1000 ACRE -14.29 % 700.0000 300.00 %
5,565.00 -927.50 25,970.00 19,477.50

175.0000
6,492.50

1.5000
179 EROSION CONTROL BLANKET

32600.0000 S.Y. 0.00 % 2.5000 66.67 %
48,900.00 0.00 81,500.00 32,600.00

1.5000
48,900.00

12.0000
180 STABILIZED CONSTRUCTION ENTRANCE

2130.0000 S.Y. 20.00 % 11.0000 10.00 %
25,560.00 4,260.00 23,430.00 2,130.00

10.0000
21,300.00

100.0000
181 STREET CLEANING

2540.0000 HR 233.33 % 50.0000 66.67 %
254,000.00 177,800.00 127,000.00 50,800.00

30.0000
76,200.00

45.0000
182 INLET PROTECTION

35.0000 EACH -47.06 % 85.0000 0.00 %
1,575.00 -1,400.00 2,975.00 0.00

85.0000
2,975.00

2.2000
183 SILT FENCE

38910.0000 L.F. -26.67 % 3.6000 20.00 %
85,602.00 -31,128.00 140,076.00 23,346.00

3.0000
116,730.00

3.0000
184 WATTLE

39620.0000 L.F. 50.00 % 2.0000 0.00 %
118,860.00 39,620.00 79,240.00 0.00

2.0000
79,240.00

185 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

501,000.00 501,000.00501,000.00

32.0000
186 TOPSOIL TYPE B

11506.0000 C.Y. 433.33 % 10.0000 66.67 %
368,192.00 299,156.00 115,060.00 46,024.00

6.0000
69,036.00

3.7000
187 PSIPE -BIGLEAF MAPLE 18" HT., BARE ROOT

872.0000 EACH -22.11 % 6.0000 26.32 %
3,226.40 -915.60 5,232.00 1,090.00

4.7500
4,142.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.5000
188 PSIPE -BLACK COTTONWOOD, 18" HT., BARE ROOT

988.0000 EACH -30.00 % 6.0000 20.00 %
3,458.00 -1,482.00 5,928.00 988.00

5.0000
4,940.00

22.0000
189 PSIPE -BLACK COTTONWOOD 60" LTH., LIVE POLE

491.0000 EACH 340.00 % 20.0000 300.00 %
10,802.00 8,347.00 9,820.00 7,365.00

5.0000
2,455.00

500.0000
190 PSIPE -LIVE COTTONWOOD LOG, 25' LTH.

29.0000 EACH 100.00 % 6.0000 -97.60 %
14,500.00 7,250.00 174.00 -7,076.00

250.0000
7,250.00

5.7000
191 PSIPE -DOUGLAS FIR, 12" HT, #1 CONT.

1417.0000 EACH -12.31 % 6.0000 -7.69 %
8,076.90 -1,133.60 8,502.00 -708.50

6.5000
9,210.50

10.0000
192 PSIPE -PACIFIC YEW, 12" HT, #1 CONT.

193.0000 EACH 25.00 % 6.0000 -25.00 %
1,930.00 386.00 1,158.00 -386.00

8.0000
1,544.00

3.0000
193 PSIPE -RED ALDER, 12" HT., BARE ROOT

353.0000 EACH -40.00 % 6.0000 20.00 %
1,059.00 -706.00 2,118.00 353.00

5.0000
1,765.00

6.0000
194 PSIPE -SITKA SPRUCE, 12" HT., #1 CONT.

1906.0000 EACH -20.00 % 6.0000 -20.00 %
11,436.00 -2,859.00 11,436.00 -2,859.00

7.5000
14,295.00

6.0000
195 PSIPE -WESTERN HEMLOCK, 12" HT., #1 CONT.

1274.0000 EACH -26.38 % 6.0000 -26.38 %
7,644.00 -2,739.10 7,644.00 -2,739.10

8.1500
10,383.10

5.6500
196 PSIPE -WESTERN RED CEDAR, 12" HT., #1 CONT.

3214.0000 EACH -22.60 % 6.0000 -17.81 %
18,159.10 -5,303.10 19,284.00 -4,178.20

7.3000
23,462.20

4.0000
197 PSIPE -BALDHIP ROSE, 18" HT., BARE ROOT

446.0000 EACH -23.81 % 6.0000 14.29 %
1,784.00 -557.50 2,676.00 334.50

5.2500
2,341.50

6.0000
198 PSIPE -BEAKED HAZELNUT, 18" HT., BARE ROOT

2335.0000 EACH 9.09 % 6.0000 9.09 %
14,010.00 1,167.50 14,010.00 1,167.50

5.5000
12,842.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.0000
199 PSIPE -BLACKCAP, 18" HT.,BARE ROOT

264.0000 EACH -46.67 % 6.0000 -20.00 %
1,056.00 -924.00 1,584.00 -396.00

7.5000
1,980.00

6.0000
200 PSIPE -CASCARA, 18" HT., #1 CONT.

395.0000 EACH 13.21 % 6.0000 13.21 %
2,370.00 276.50 2,370.00 276.50

5.3000
2,093.50

2.7500
201 PSIPE -CLUSTERED WILD ROSE, 12" HT, BARE ROOT

13034.0000 EACH -50.00 % 6.0000 9.09 %
35,843.50 -35,843.50 78,204.00 6,517.00

5.5000
71,687.00

6.5000
202 PSIPE -DEWBERRY, 4" HT., #1 CONT.

396.0000 EACH -13.33 % 6.0000 -20.00 %
2,574.00 -396.00 2,376.00 -594.00

7.5000
2,970.00

4.0000
203 PSIPE -INDIAN PLUM, 18" HT., BARE ROOT

1995.0000 EACH -32.20 % 6.0000 1.69 %
7,980.00 -3,790.50 11,970.00 199.50

5.9000
11,770.50

6.7000
204 PSIPE -LOW OREGON GRAPE, 6" HT., #1 CONT.

2139.0000 EACH -10.67 % 6.0000 -20.00 %
14,331.30 -1,711.20 12,834.00 -3,208.50

7.5000
16,042.50

4.0000
205 PSIPE -NOOTKA ROSE, 18" HT., BARE ROOT

728.0000 EACH -17.53 % 6.0000 23.71 %
2,912.00 -618.80 4,368.00 837.20

4.8500
3,530.80

6.0000
206 PSIPE -OCEANSPRAY, 12" HT, #1 CONT.

712.0000 EACH -20.00 % 6.0000 -20.00 %
4,272.00 -1,068.00 4,272.00 -1,068.00

7.5000
5,340.00

5.6500
207 PSIPE -PACIFIC NINEBARK, 18" HT., #1 CONT.

4518.0000 EACH -29.37 % 6.0000 -25.00 %
25,526.70 -10,617.30 27,108.00 -9,036.00

8.0000
36,144.00

4.0000
208 PSIPE -PACIFIC WILLOW, 18" HT., BARE ROOT

1090.0000 EACH -27.27 % 6.0000 9.09 %
4,360.00 -1,635.00 6,540.00 545.00

5.5000
5,995.00

1.2500
209 PSIPE -PACIFIC WILLOW, 36" LTH., LIVE STAKE

23734.0000 EACH -16.67 % 5.0000 233.33 %
29,667.50 -5,933.50 118,670.00 83,069.00

1.5000
35,601.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.0000
210 PSIPE -RED ELDERBERRY 18" HT., BARE ROOT

2580.0000 EACH -15.79 % 6.0000 26.32 %
10,320.00 -1,935.00 15,480.00 3,225.00

4.7500
12,255.00

6.5000
211 PSIPE -RED FLOWERING CURRENT, 12" HT., #1 CONT.

52.0000 EACH -13.33 % 6.0000 -20.00 %
338.00 -52.00 312.00 -78.00

7.5000
390.00

3.7000
212 PSIPE -RED OSIER DOGWOOD, 18" HT., BARE ROOT

7842.0000 EACH -29.52 % 6.0000 14.29 %
29,015.40 -12,155.10 47,052.00 5,881.50

5.2500
41,170.50

1.2500
213 PSIPE -RED OSIER DOGWOOD, 36" LTH., LIVE STAKE

32206.0000 EACH -28.57 % 5.0000 185.71 %
40,257.50 -16,103.00 161,030.00 104,669.50

1.7500
56,360.50

3.0000
214 PSIPE -SALAL, 4" HT.,4" CONT.

840.0000 EACH -45.45 % 6.0000 9.09 %
2,520.00 -2,100.00 5,040.00 420.00

5.5000
4,620.00

2.7500
215 PSIPE -SALMONBERRY, 12" HT., BARE ROOT

25656.0000 EACH -50.00 % 6.0000 9.09 %
70,554.00 -70,554.00 153,936.00 12,828.00

5.5000
141,108.00

4.0000
216 PSIPE -SCOULER'S WILLOW, 18" HT., BARE ROOT

1146.0000 EACH -27.27 % 6.0000 9.09 %
4,584.00 -1,719.00 6,876.00 573.00

5.5000
6,303.00

1.2500
217 PSIPE -SCOULER'S WILLOW, 36" LTH., LIVE STAKE

4572.0000 EACH -28.57 % 5.0000 185.71 %
5,715.00 -2,286.00 22,860.00 14,859.00

1.7500
8,001.00

4.0000
218 PSIPE -SITKA WILLOW, 18" HT., BARE ROOT

3086.0000 EACH -20.00 % 6.0000 20.00 %
12,344.00 -3,086.00 18,516.00 3,086.00

5.0000
15,430.00

1.2500
219 PSIPE -SITKA WILLOW 36" LTH., LIVE STAKE

24949.0000 EACH -16.67 % 5.0000 233.33 %
31,186.25 -6,237.25 124,745.00 87,321.50

1.5000
37,423.50

3.6500
220 PSIPE -SNOWBERRY, 18" HT., BARE ROOT

6767.0000 EACH -38.14 % 6.0000 1.69 %
24,699.55 -15,225.75 40,602.00 676.70

5.9000
39,925.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.0000
221 PSIPE -TALL OREGON GRAPE, 18" HT., #1 CONT.

1593.0000 EACH -18.92 % 6.0000 -18.92 %
9,558.00 -2,230.20 9,558.00 -2,230.20

7.4000
11,788.20

4.5000
222 PSIPE -THIMBLEBERRY, 18" HT., BARE ROOT

2294.0000 EACH -14.29 % 6.0000 14.29 %
10,323.00 -1,720.50 13,764.00 1,720.50

5.2500
12,043.50

4.0000
223 PSIPE -TWINBERRY 18" HT., BARE ROOT

1035.0000 EACH -25.93 % 6.0000 11.11 %
4,140.00 -1,449.00 6,210.00 621.00

5.4000
5,589.00

4.0000
224 PSIPE -VINE MAPLE, 18" HT., BARE ROOT

1076.0000 EACH -20.00 % 6.0000 20.00 %
4,304.00 -1,076.00 6,456.00 1,076.00

5.0000
5,380.00

4.0000
225 PSIPE -WESTERN CRABAPPLE, 18" HT., BARE ROOT

807.0000 EACH -43.66 % 6.0000 -15.49 %
3,228.00 -2,501.70 4,842.00 -887.70

7.1000
5,729.70

6.0000
226 PSIPE -WESTERN SWORDFERN, 12" HT., #1 CONT.

160.0000 EACH -18.92 % 6.0000 -18.92 %
960.00 -224.00 960.00 -224.00

7.4000
1,184.00

1.3000
227 PSIPE -BIGLEAF SEDGE,  BARE ROOT

1765.0000 EACH -38.10 % 2.0000 -4.76 %
2,294.50 -1,412.00 3,530.00 -176.50

2.1000
3,706.50

1.3000
228 PSIPE -NARROWLEAF BURREED, BARE ROOT

1004.0000 EACH -38.10 % 2.0000 -4.76 %
1,305.20 -803.20 2,008.00 -100.40

2.1000
2,108.40

1.3000
229 PSIPE -SAWBEAK SEDGE,  BARE ROOT

2455.0000 EACH -38.10 % 2.0000 -4.76 %
3,191.50 -1,964.00 4,910.00 -245.50

2.1000
5,155.50

2.0000
230 PSIPE -SKUNK CABBAGE, BARE ROOT

1077.0000 EACH -16.67 % 2.0000 -16.67 %
2,154.00 -430.80 2,154.00 -430.80

2.4000
2,584.80

1.3000
231 PSIPE -SLENDER RUSH, BARE ROOT

570.0000 EACH -38.10 % 2.0000 -4.76 %
741.00 -456.00 1,140.00 -57.00

2.1000
1,197.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.0000
232 PSIPE -SLOUGH SEDGE, BARE ROOT

43219.0000 EACH -33.33 % 2.0000 33.33 %
43,219.00 -21,609.50 86,438.00 21,609.50

1.5000
64,828.50

1.3000
233 PSIPE -SMALL-FRUITED BULRUSH, BARE ROOT

7325.0000 EACH -18.75 % 2.0000 25.00 %
9,522.50 -2,197.50 14,650.00 2,930.00

1.6000
11,720.00

1.3000
234 PSIPE -TALL MANNAGRASS, BARE ROOT

2471.0000 EACH -35.00 % 2.0000 0.00 %
3,212.30 -1,729.70 4,942.00 0.00

2.0000
4,942.00

1.5000
235 PSIPE - WAPATO, 1" TUBER

502.0000 EACH -33.33 % 2.0000 -11.11 %
753.00 -376.50 1,004.00 -125.50

2.2500
1,129.50

1.4000
236 PSIPE -WATER PARSLEY, BARE ROOT

1505.0000 EACH -37.78 % 2.0000 -11.11 %
2,107.00 -1,279.25 3,010.00 -376.25

2.2500
3,386.25

1.4000
237 PSIPE - WATER SEDGE, BARE ROOT

1594.0000 EACH -37.78 % 2.0000 -11.11 %
2,231.60 -1,354.90 3,188.00 -398.50

2.2500
3,586.50

1.4000
238 PSIPE -WOOLY SEDGE, BARE ROOT

1004.0000 EACH -41.67 % 2.0000 -16.67 %
1,405.60 -1,004.00 2,008.00 -401.60

2.4000
2,409.60

239  EXTENSION OF PLANTING PERIOD
EST. 0.00 % 0.00 %

77,000.00 77,000.0077,000.00
240 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 %
359,355.00 359,355.00359,355.00

241 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00 % 0.00 %

206,970.00 206,970.00206,970.00
242  PLANT ESTABLISHMENT FOURTH YEAR

EST. 0.00 % 0.00 %
134,670.00 134,670.00134,670.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------
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ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
243  PLANT ESTABLISHMENT FIFTH YEAR

EST. 0.00 % 0.00 %
166,450.00 166,450.00166,450.00

20.0000
244 SOIL AMENDMENT

6296.0000 C.Y. -20.00 % 20.0000 -20.00 %
125,920.00 -31,480.00 125,920.00 -31,480.00

25.0000
157,400.00

21.3000
245 BARK OR WOOD CHIP MULCH

4259.0000 C.Y. -3.18 % 25.0000 13.64 %
90,716.70 -2,981.30 106,475.00 12,777.00

22.0000
93,698.00

5.0000
246  MODIFIED ROCK CHECK DAM

3890.0000 L.F. -37.50 % 4.0000 -50.00 %
19,450.00 -11,670.00 15,560.00 -15,560.00

8.0000
31,120.00

2,400.0000
247  TEMPORARY SEDIMENT TRAP

9.0000 EACH 20.00 % 400.0000 -80.00 %
21,600.00 3,600.00 3,600.00 -14,400.00

2,000.0000
18,000.00

220.0000
248  ANGLED STREAM LOG

29.0000 EACH -16.98 % 500.0000 88.68 %
6,380.00 -1,305.00 14,500.00 6,815.00

265.0000
7,685.00

75.0000
249  BAT BOX

12.0000 EACH -31.82 % 120.0000 9.09 %
900.00 -420.00 1,440.00 120.00

110.0000
1,320.00

450.0000
250  BRUSH PILE

220.0000 EACH 69.81 % 300.0000 13.21 %
99,000.00 40,700.00 66,000.00 7,700.00

265.0000
58,300.00

50.0000
251  COBBLE

356.0000 TON 47.06 % 35.0000 2.94 %
17,800.00 5,696.00 12,460.00 356.00

34.0000
12,104.00

17.0000
252  COIR LIFT

1862.0000 L.F. -32.00 % 22.0000 -12.00 %
31,654.00 -14,896.00 40,964.00 -5,586.00

25.0000
46,550.00

5.0000
253  COMPOST SOCK

2391.0000 L.F. -33.33 % 5.0000 -33.33 %
11,955.00 -5,977.50 11,955.00 -5,977.50

7.5000
17,932.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

500.0000
254  HABITAT LOG

170.0000 EACH 122.22 % 400.0000 77.78 %
85,000.00 46,750.00 68,000.00 29,750.00

225.0000
38,250.00

4,200.0000
255  LOG HABITAT ISLAND

3.0000 EACH 250.00 % 3,500.0000 191.67 %
12,600.00 9,000.00 10,500.00 6,900.00

1,200.0000
3,600.00

1,400.0000
256  LOG WEIR

17.0000 EACH -53.33 % 1,400.0000 -53.33 %
23,800.00 -27,200.00 23,800.00 -27,200.00

3,000.0000
51,000.00

500.0000
257  LOG WITH ROOTWAD

211.0000 EACH 150.00 % 600.0000 200.00 %
105,500.00 63,300.00 126,600.00 84,400.00

200.0000
42,200.00

7,250.0000
258  NESTING PLATFORM

1.0000 EACH 107.14 % 750.0000 -78.57 %
7,250.00 3,750.00 750.00 -2,750.00

3,500.0000
3,500.00

30.0000
259  ONE MAN BOULDER

196.0000 TON -50.00 % 130.0000 116.67 %
5,880.00 -5,880.00 25,480.00 13,720.00

60.0000
11,760.00

30.0000
260  TWO MAN BOULDER

253.0000 TON -50.00 % 132.0000 120.00 %
7,590.00 -7,590.00 33,396.00 18,216.00

60.0000
15,180.00

1,580.0000
261  RAPTOR PERCH

6.0000 EACH -36.80 % 1,000.0000 -60.00 %
9,480.00 -5,520.00 6,000.00 -9,000.00

2,500.0000
15,000.00

125.0000
262  SPACER LOG

58.0000 EACH 212.50 % 300.0000 650.00 %
7,250.00 4,930.00 17,400.00 15,080.00

40.0000
2,320.00

495.0000
263  STUMP W/ ROOTWAD

14.0000 EACH 182.86 % 1,500.0000 757.14 %
6,930.00 4,480.00 21,000.00 18,550.00

175.0000
2,450.00

3,500.0000
264  WOOD SCATTERED ON SITE

67.5000 ACRE 258.97 % 1,700.0000 74.36 %
236,250.00 170,437.50 114,750.00 48,937.50

975.0000
65,812.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

0.7500
265  CONSTRUCTION GEOMEMBRANE

19276.0000 S.Y. -93.06 % 7.5000 -30.56 %
14,457.00 -193,723.80 144,570.00 -63,610.80

10.8000
208,180.80

400.0000
266  GRAVEL SACK BARRIER

13.0000 EACH 700.00 % 245.0000 390.00 %
5,200.00 4,550.00 3,185.00 2,535.00

50.0000
650.00

35.0000
267  TEMPORARY EROSION CONTROL PUMPING

60.0000 MO. -96.50 % 4,500.0000 350.00 %
2,100.00 -57,900.00 270,000.00 210,000.00

1,000.0000
60,000.00

8,400.0000
268  TEMPORARY STORMWATER TREATMENT

90.0000 MO. 40.00 % 430.0000 -92.83 %
756,000.00 216,000.00 38,700.00 -501,300.00

6,000.0000
540,000.00

TRAFFIC

3.5000
269 EXTRUDED CURB

7695.0000 L.F. 16.67 % 3.8000 26.67 %
26,932.50 3,847.50 29,241.00 6,156.00

3.0000
23,085.00

11.0000
270 TYPE C PRECAST TRAFFIC CURB

800.0000 L.F. 22.22 % 12.0000 33.33 %
8,800.00 1,600.00 9,600.00 2,400.00

9.0000
7,200.00

11.5500
271 BEAM GUARDRAIL TYPE 1

21940.0000 L.F. -3.75 % 12.0000 0.00 %
253,407.00 -9,873.00 263,280.00 0.00

12.0000
263,280.00

16.9500
272 BEAM GUARDRAIL TYPE 4

7555.0000 L.F. 5.94 % 20.0000 25.00 %
128,057.25 7,177.25 151,100.00 30,220.00

16.0000
120,880.00

1,045.0000
273 BEAM GUARDRAIL TRANSITION SECTION TYPE -16

2.0000 EACH -19.62 % 1,200.0000 -7.69 %
2,090.00 -510.00 2,400.00 -200.00

1,300.0000
2,600.00

1,185.0000
274 BEAM GUARDRAIL TRANSITION SECTION TYPE -1

42.0000 EACH 31.67 % 1,200.0000 33.33 %
49,770.00 11,970.00 50,400.00 12,600.00

900.0000
37,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,420.0000
275 BEAM GUARDRAIL FLARED TERMINAL

49.0000 EACH -11.25 % 2,000.0000 25.00 %
69,580.00 -8,820.00 98,000.00 19,600.00

1,600.0000
78,400.00

605.0000
276 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

4.0000 EACH 0.83 % 1,000.0000 66.67 %
2,420.00 20.00 4,000.00 1,600.00

600.0000
2,400.00

390.0000
277 BEAM GUARDRAIL ANCHOR TYPE 4

14.0000 EACH 11.43 % 500.0000 42.86 %
5,460.00 560.00 7,000.00 2,100.00

350.0000
4,900.00

0.0000
278 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

22.0000
279 PRECAST CONC. BARRIER TYPE SINGLE SLOPE

650.0000 L.F. -26.67 % 26.0000 -13.33 %
14,300.00 -5,200.00 16,900.00 -2,600.00

30.0000
19,500.00

21.0000
280 PRECAST CONC. BARRIER TYPE - SINGLE SIDED SINGLE SLOPE

960.0000 L.F. -58.00 % 24.0000 -52.00 %
20,160.00 -27,840.00 23,040.00 -24,960.00

50.0000
48,000.00

36.5000
281 BEAM GUARDRAIL TYPE -11

146.0000 L.F. -39.17 % 43.0000 -28.33 %
5,329.00 -3,431.00 6,278.00 -2,482.00

60.0000
8,760.00

8.1500
282  TEMPORARY BEAM GUARDRAIL TYPE 1

4250.0000 L.F. -32.08 % 15.0000 25.00 %
34,637.50 -16,362.50 63,750.00 12,750.00

12.0000
51,000.00

485.0000
283  TEMPORARY BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH -75.75 % 2,000.0000 0.00 %
1,940.00 -6,060.00 8,000.00 0.00

2,000.0000
8,000.00

205.0000
284  TEMPORARY BEAM GUARDRAIL ANCHOR TYPE 4

4.0000 EACH -41.43 % 500.0000 42.86 %
820.00 -580.00 2,000.00 600.00

350.0000
1,400.00

560.0000
285  TEMPORARY BEAM GUARDRAIL TRANSITION SECTION TYPE 1

4.0000 EACH -37.78 % 1,200.0000 33.33 %
2,240.00 -1,360.00 4,800.00 1,200.00

900.0000
3,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.6500
286  REMOVING TEMPORARY BEAM GUARDRAIL

650.0000 L.F. -58.75 % 8.0000 100.00 %
1,072.50 -1,527.50 5,200.00 2,600.00

4.0000
2,600.00

7.1000
287 TEMPORARY CONC. BARRIER

13545.0000 L.F. -29.00 % 10.0000 0.00 %
96,169.50 -39,280.50 135,450.00 0.00

10.0000
135,450.00

2.8000
288  REMOVING AND RESETTING EXISTING PERMANENT BARRIER

13230.0000 L.F. -44.00 % 3.0000 -40.00 %
37,044.00 -29,106.00 39,690.00 -26,460.00

5.0000
66,150.00

300.0000
289 CONC. CLASS 4000 FOR BARRIER

313.0000 C.Y. -40.00 % 485.0000 -3.00 %
93,900.00 -62,600.00 151,805.00 -4,695.00

500.0000
156,500.00

0.4300
290 ST. REINF. BAR FOR BARRIER

14960.0000 LB. -57.00 % 0.5000 -50.00 %
6,432.80 -8,527.20 7,480.00 -7,480.00

1.0000
14,960.00

4,105.0000
291 TEMPORARY IMPACT ATTENUATOR

15.0000 EACH -17.90 % 3,400.0000 -32.00 %
61,575.00 -13,425.00 51,000.00 -24,000.00

5,000.0000
75,000.00

7,600.0000
292 PERMANENT IMPACT ATTENUATOR

2.0000 EACH -69.60 % 37,000.0000 48.00 %
15,200.00 -34,800.00 74,000.00 24,000.00

25,000.0000
50,000.00

293 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 %

30,000.00 30,000.0030,000.00

705.0000
294 RESETTING IMPACT ATTENUATOR

13.0000 EACH -11.88 % 750.0000 -6.25 %
9,165.00 -1,235.00 9,750.00 -650.00

800.0000
10,400.00

12,000.0000
295 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 60.00 % 27,000.0000 260.00 %
24,000.00 9,000.00 54,000.00 39,000.00

7,500.0000
15,000.00

34.0000
296 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

14437.0000 HR 30.77 % 30.0000 15.38 %
490,858.00 115,496.00 433,110.00 57,748.00

26.0000
375,362.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656
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NO.
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07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

21.5000
297 FLEXIBLE GUIDE POST

1488.0000 EACH -14.00 % 25.0000 0.00 %
31,992.00 -5,208.00 37,200.00 0.00

25.0000
37,200.00

12.9000
298 BARRIER DELINEATOR

146.0000 EACH 29.00 % 18.0000 80.00 %
1,883.40 423.40 2,628.00 1,168.00

10.0000
1,460.00

0.1200
299 PAINT LINE

29130.0000 L.F. -52.00 % 0.1000 -60.00 %
3,495.60 -3,786.90 2,913.00 -4,369.50

0.2500
7,282.50

1.1500
300 PROFILED PLASTIC LINE

124020.0000 L.F. 43.75 % 2.2500 181.25 %
142,623.00 43,407.00 279,045.00 179,829.00

0.8000
99,216.00

1.0000
301 PAINTED WIDE LINE

240.0000 L.F. 53.85 % 0.1000 -84.62 %
240.00 84.00 24.00 -132.00

0.6500
156.00

3.0000
302 PROFILED PLASTIC WIDE LINE

9050.0000 L.F. 140.00 % 2.6000 108.00 %
27,150.00 15,837.50 23,530.00 12,217.50

1.2500
11,312.50

0.0000
303 DELETED ITEM

0.0400 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

10.0000
304 PLASTIC STOP LINE

157.0000 L.F. 0.00 % 7.0000 -30.00 %
1,570.00 0.00 1,099.00 -471.00

10.0000
1,570.00

125.0000
305 PLASTIC TRAFFIC ARROW

8.0000 EACH -10.71 % 90.0000 -35.71 %
1,000.00 -120.00 720.00 -400.00

140.0000
1,120.00

0.0000
306 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
307 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
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02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
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07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

11.0000
308 PLASTIC DRAINAGE MARKING

202.0000 EACH 10.00 % 18.0000 80.00 %
2,222.00 202.00 3,636.00 1,616.00

10.0000
2,020.00

129.0000
309 RAISED PAVEMENT MARKER TYPE 1

629.0000 HUND -14.00 % 200.0000 33.33 %
81,141.00 -13,209.00 125,800.00 31,450.00

150.0000
94,350.00

325.0000
310 RAISED PAVEMENT MARKER TYPE 2

10.3000 HUND -18.75 % 400.0000 0.00 %
3,347.50 -772.50 4,120.00 0.00

400.0000
4,120.00

0.3500
311 TEMPORARY PAVEMENT MARKING

190120.0000 L.F. 105.88 % 0.1500 -11.76 %
66,542.00 34,221.60 28,518.00 -3,802.40

0.1700
32,320.40

312 PERMANENT SIGNING
L.S. -0.32 % 6.33 %

75,000.00 -240.00 80,000.00 4,760.0075,240.00

220.0000
313 TYPE III BARRICADE

17.0000 EACH 2,344.44 % 340.0000 3,677.78 %
3,740.00 3,587.00 5,780.00 5,627.00

9.0000
153.00

314 CANTILEVER SIGN STRUCTURE NO. -1
L.S. 25.00 % 38.89 %

45,000.00 9,000.00 50,000.00 14,000.0036,000.00
315 TEMPORARY ILLUMINATION SYSTEM -SAD 4899

L.S. -6.98 % 132.56 %
20,000.00 -1,500.00 50,000.00 28,500.0021,500.00

316 TEMPORARY ILLUMINATION SYSTEM -SUA 4905
L.S. -6.98 % 132.56 %

20,000.00 -1,500.00 50,000.00 28,500.0021,500.00
317  PERMANENT ILLUMINATION PLAN

L.S. -0.76 % 14.50 %
260,000.00 -2,000.00 300,000.00 38,000.00262,000.00

318 ILLUMINATION SYSTEM -KING COUNTY SAS 4900
L.S. -1.64 % 63.93 %

30,000.00 -500.00 50,000.00 19,500.0030,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
319 ILLUMINATION SYSTEM -KING COUNTY SAS 4902

L.S. 0.00 % 66.67 %
30,000.00 0.00 50,000.00 20,000.0030,000.00

320 ILLUMINATION SYSTEM -KING COUNTY SAS 4906
L.S. 5.77 % -3.85 %

55,000.00 3,000.00 50,000.00 -2,000.0052,000.00
321  BARRIER CONDUIT SYSTEM

L.S. 23.81 % -4.76 %
260,000.00 50,000.00 200,000.00 -10,000.00210,000.00

0.0000
322 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
323 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
324 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
325 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

20.0000
326  BACK-UP VEHICLE-SWEEPER

500.0000 HR -20.00 % 20.0000 -20.00 %
10,000.00 -2,500.00 10,000.00 -2,500.00

25.0000
12,500.00

3.0000
327 SEQUENTIAL ARROW SIGN

2000.0000 HR -40.00 % 12.4000 148.00 %
6,000.00 -4,000.00 24,800.00 14,800.00

5.0000
10,000.00

7,000.0000
328 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 40.00 % 10,900.0000 118.00 %
28,000.00 8,000.00 43,600.00 23,600.00

5,000.0000
20,000.00

30.0000
329 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2580.0000 HR 1,233.33 % 0.5500 -75.56 %
77,400.00 71,595.00 1,419.00 -4,386.00

2.2500
5,805.00
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TRAFFIC
330 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -28.00 % 66.00 %
18,000.00 -7,000.00 41,500.00 16,500.0025,000.00

37.0000
331 TRAFFIC CONTROL LABOR

18000.0000 HR 5.71 % 20.0000 -42.86 %
666,000.00 36,000.00 360,000.00 -270,000.00

35.0000
630,000.00

45.0000
332 TRAFFIC CONTROL VEHICLE

438.0000 DAY 12.50 % 52.0000 30.00 %
19,710.00 2,190.00 22,776.00 5,256.00

40.0000
17,520.00

38.0000
333 TRAFFIC CONTROL SUPERVISOR

4812.0000 HR -5.00 % 43.0000 7.50 %
182,856.00 -9,624.00 206,916.00 14,436.00

40.0000
192,480.00

7.0000
334 CONSTRUCTION SIGNS CLASS A

3000.0000 S.F. -50.00 % 12.0000 -14.29 %
21,000.00 -21,000.00 36,000.00 -6,000.00

14.0000
42,000.00

335  TEMPORARY TRAFFIC SIGNAL SYSTEM
L.S. 104.92 % 309.84 %

125,000.00 64,000.00 250,000.00 189,000.0061,000.00

OTHER ITEMS

1.0000
336 STRUCTURE EXCAVATION CLASS B INCL. HAUL

27230.0000 C.Y. -83.33 % 3.0000 -50.00 %
27,230.00 -136,150.00 81,690.00 -81,690.00

6.0000
163,380.00

1.0000
337 SHORING OR EXTRA EXCAVATION CLASS B

71160.0000 S.F. 100.00 % 0.1000 -80.00 %
71,160.00 35,580.00 7,116.00 -28,464.00

0.5000
35,580.00

19.0000
338 GRAVEL BACKFILL FOR PIPE BEDDING

3509.0000 C.Y. -24.00 % 18.0000 -28.00 %
66,671.00 -21,054.00 63,162.00 -24,563.00

25.0000
87,725.00

18.0000
339 GRAVEL BACKFILL FOR DRAIN

3461.0000 C.Y. -28.00 % 19.0000 -24.00 %
62,298.00 -24,227.00 65,759.00 -20,766.00

25.0000
86,525.00
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OTHER ITEMS

65.0000
340 CONTROLLED DENSITY FILL

299.0000 C.Y. 62.50 % 57.0000 42.50 %
19,435.00 7,475.00 17,043.00 5,083.00

40.0000
11,960.00

20.0000
341 WATER

12000.0000 mGAL 0.00 % 28.0000 40.00 %
240,000.00 0.00 336,000.00 96,000.00

20.0000
240,000.00

100.0000
342 CONC. CLASS 3000

1.7000 C.Y. -75.00 % 450.0000 12.50 %
170.00 -510.00 765.00 85.00

400.0000
680.00

250.0000
343 PLUGGING EXISTING PIPE

13.0000 EACH -37.50 % 500.0000 25.00 %
3,250.00 -1,950.00 6,500.00 1,300.00

400.0000
5,200.00

344 STRUCTURE SURVEYING
L.S. -12.89 % -36.12 %

300,000.00 -44,400.00 220,000.00 -124,400.00344,400.00
345  ROADWAY SURVEYING

L.S. -42.13 % 18.83 %
150,000.00 -109,200.00 308,000.00 48,800.00259,200.00

346 LICENSED SURVEYING
L.S. -70.00 % -72.80 %

15,000.00 -35,000.00 13,600.00 -36,400.0050,000.00

325.0000
347 MONUMENT CASE, COVER, AND PIPE

55.0000 EACH 30.00 % 800.0000 220.00 %
17,875.00 4,125.00 44,000.00 30,250.00

250.0000
13,750.00

40.0000
348 CONC. SLOPE PROTECTION

1011.0000 S.Y. -11.11 % 65.0000 44.44 %
40,440.00 -5,055.00 65,715.00 20,220.00

45.0000
45,495.00

120.0000
349  ADDITIONAL SURVEYING

240.0000 HR 20.00 % 130.0000 30.00 %
28,800.00 4,800.00 31,200.00 7,200.00

100.0000
24,000.00

8.0000
350 CHAIN LINK FENCE TYPE 3

28360.0000 L.F. 14.29 % 7.0000 0.00 %
226,880.00 28,360.00 198,520.00 0.00

7.0000
198,520.00
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8.0000
351 CHAIN LINK FENCE TYPE 6

628.0000 L.F. -46.67 % 8.0000 -46.67 %
5,024.00 -4,396.00 5,024.00 -4,396.00

15.0000
9,420.00

120.0000
352 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

143.0000 EACH 0.00 % 180.0000 50.00 %
17,160.00 0.00 25,740.00 8,580.00

120.0000
17,160.00

240.0000
353 SINGLE 6 FT. CHAIN LINK GATE

8.0000 EACH -4.00 % 500.0000 100.00 %
1,920.00 -80.00 4,000.00 2,000.00

250.0000
2,000.00

480.0000
354 DOUBLE 14 FT. CHAIN LINK GATE

2.0000 EACH -4.00 % 1,000.0000 100.00 %
960.00 -40.00 2,000.00 1,000.00

500.0000
1,000.00

3.5000
355 WIRE FENCE TYPE 2

14310.0000 L.F. 40.00 % 3.0000 20.00 %
50,085.00 14,310.00 42,930.00 7,155.00

2.5000
35,775.00

41.0000
356 GLARE SCREEN TYPE 1 DESIGN A

150.0000 L.F. 173.33 % 16.0000 6.67 %
6,150.00 3,900.00 2,400.00 150.00

15.0000
2,250.00

16.0000
357 STRUCTURAL EARTH WALL

44178.0000 S.F. 14.29 % 17.0000 21.43 %
706,848.00 88,356.00 751,026.00 132,534.00

14.0000
618,492.00

3.2000
358  BARBLESS THREE WIRE FENCE

11860.0000 L.F. -14.67 % 5.0000 33.33 %
37,952.00 -6,523.00 59,300.00 14,825.00

3.7500
44,475.00

350.0000
359  SINGLE BARBLESS WIRE GATE, 5' WIDE

4.0000 EACH 180.00 % 750.0000 500.00 %
1,400.00 900.00 3,000.00 2,500.00

125.0000
500.00

16.0000
360 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

24114.0000 C.Y. 6.67 % 34.0000 126.67 %
385,824.00 24,114.00 819,876.00 458,166.00

15.0000
361,710.00

20.0000
361  SPECIAL DESIGN STRUCTURAL EARTH WALL

33191.0000 S.F. -20.00 % 23.0000 -8.00 %
663,820.00 -165,955.00 763,393.00 -66,382.00

25.0000
829,775.00
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14.0000
362  BACKFILL FOR SPECIAL DESIGN ST. EARTH WALL INCL. HAUL

22145.0000 C.Y. -6.67 % 23.0000 53.33 %
310,030.00 -22,145.00 509,335.00 177,160.00

15.0000
332,175.00

2,300.0000
363 MANHOLE 48 IN. DIAM. TYPE 1

14.0000 EACH -13.21 % 3,180.0000 20.00 %
32,200.00 -4,900.00 44,520.00 7,420.00

2,650.0000
37,100.00

1,900.0000
364 MANHOLE 48 IN. DIAM. TYPE 3

11.0000 EACH -11.63 % 3,400.0000 58.14 %
20,900.00 -2,750.00 37,400.00 13,750.00

2,150.0000
23,650.00

2,900.0000
365 MANHOLE 54 IN. DIAM. TYPE 1

1.0000 EACH -3.33 % 4,000.0000 33.33 %
2,900.00 -100.00 4,000.00 1,000.00

3,000.0000
3,000.00

400.0000
366 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

36.0000 L.F. 60.00 % 240.0000 -4.00 %
14,400.00 5,400.00 8,640.00 -360.00

250.0000
9,000.00

400.0000
367 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

6.0000 L.F. 60.00 % 240.0000 -4.00 %
2,400.00 900.00 1,440.00 -60.00

250.0000
1,500.00

425.0000
368 MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 1

12.0000 L.F. 70.00 % 300.0000 20.00 %
5,100.00 2,100.00 3,600.00 600.00

250.0000
3,000.00

0.0000
369 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

370 FORCE ACCOUNT -REMOVAL AND DISPOSAL OF HAZARDOUS MATERIAL
EST. 0.00 % 0.00 %

100,000.00 100,000.00100,000.00
371 FORCE ACCOUNT -WEED CONTROL

EST. 0.00 % 0.00 %
44,300.00 44,300.0044,300.00

372 FORCE ACCOUNT -REMOVAL OF BURIED DEBRIS
EST. 0.00 % 0.00 %

7,500.00 7,500.007,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
373 FORCE ACCOUNT -LOOP TESTING

EST. 0.00 % 0.00 %
5,000.00 5,000.005,000.00

374 FORCE ACCOUNT -MISCELLANEOUS ELECTRICAL
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
375 FORCE ACCOUNT -UNEXPECTED OBJECT REMOVAL

EST. 0.00 % 0.00 %
5,000.00 5,000.005,000.00

376 FORCE ACCOUNT -UNEXPECTED OBJECT REMOVAL DURING JACKING
EST. 0.00 % 0.00 %

4,000.00 4,000.004,000.00
377 FORCE ACCOUNT -ROLLING SLOWDOWN

EST. 0.00 % 0.00 %
5,000.00 5,000.005,000.00

378 FORCE ACCOUNT -RELOCATING REMAINING SEPTIC SYSTEMS
EST. 0.00 % 0.00 %

33,000.00 33,000.0033,000.00

1.5000
379 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

6320.0000 S.Y. -25.00 % 1.9000 -5.00 %
9,480.00 -3,160.00 12,008.00 -632.00

2.0000
12,640.00

2.0000
380 TRAINING

4000.0000 HR -33.33 % 15.0000 400.00 %
8,000.00 -4,000.00 60,000.00 48,000.00

3.0000
12,000.00

260.0000
381 MAILBOX SUPPORT TYPE -1D

43.0000 EACH 4.00 % 300.0000 20.00 %
11,180.00 430.00 12,900.00 2,150.00

250.0000
10,750.00

382 FIELD OFFICE BUILDING
L.S. 71.43 % 243.71 %

60,000.00 25,000.00 120,300.00 85,300.0035,000.00

6.0000
383 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

57910.0000 S.Y. 200.00 % 0.8000 -60.00 %
347,460.00 231,640.00 46,328.00 -69,492.00

2.0000
115,820.00
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1.5000
384 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

13640.0000 S.Y. -25.00 % 1.2000 -40.00 %
20,460.00 -6,820.00 16,368.00 -10,912.00

2.0000
27,280.00

18.0000
385 GEOSYNTHETIC RETAINING WALL

55390.0000 S.F. 12.50 % 13.0000 -18.75 %
997,020.00 110,780.00 720,070.00 -166,170.00

16.0000
886,240.00

7.7500
386 SHOTCRETE FACING

26770.0000 S.F. -22.50 % 7.0000 -30.00 %
207,467.50 -60,232.50 187,390.00 -80,310.00

10.0000
267,700.00

10.0000
387 TEMPORARY GEOSYNTHETIC RETAINING WALL

8525.0000 S.F. -33.33 % 13.0000 -13.33 %
85,250.00 -42,625.00 110,825.00 -17,050.00

15.0000
127,875.00

900.0000
388 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH 80.00 % 1,080.0000 116.00 %
2,700.00 1,200.00 3,240.00 1,740.00

500.0000
1,500.00

389 SPCC PLAN
L.S. 108.33 % -37.50 %

10,000.00 5,200.00 3,000.00 -1,800.004,800.00
390 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %
5.00 5.005.00

2,200.0000
391  ABANDON EXISTING BOX CULVERT

1.0000 EACH 120.00 % 2,200.0000 120.00 %
2,200.00 1,200.00 2,200.00 1,200.00

1,000.0000
1,000.00

600.0000
392  FURNISHING AND JACKING STEEL CASING PIPE 30 IN. DIAM.

3.0000 L.F. -60.00 % 750.0000 -50.00 %
1,800.00 -2,700.00 2,250.00 -2,250.00

1,500.0000
4,500.00

393  ITS POWER SYSTEM-SUA 4903
L.S. 30.43 % 8.70 %

60,000.00 14,000.00 50,000.00 4,000.0046,000.00
394  COMMUNICATION CONDUIT SYSTEM

L.S. 97.02 % -43.71 %
700,000.00 344,712.50 200,000.00 -155,287.50355,287.50
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395  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -6.59 % 21.85 %
115,000.00 -8,107.00 150,000.00 26,893.00123,107.00

396  TRAFFIC DATA ACCUMULATION SYSTEM
L.S. -63.62 % 9.15 %

50,000.00 -87,428.60 150,000.00 12,571.40137,428.60
397  VARIABLE MESSAGE SIGN

L.S. -45.05 % -48.48 %
80,000.00 -65,586.00 75,000.00 -70,586.00145,586.00

398  COMMUNICATION CABLE AND INTERFACE
L.S. -39.54 % -75.82 %

125,000.00 -81,749.00 50,000.00 -156,749.00206,749.00
399  VIDEO, VOICE & DATA TRANS. SYSTEM

L.S. 51.69 % 59.67 %
95,000.00 32,372.50 100,000.00 37,372.5062,627.50

400  SHARED DRB COSTS CREDIT
EST. 0.00 % 0.00 %

-10,000.00 -10,000.00-10,000.00

100.0000
401 ASPHALT CONC. PAVEMENT CL. B

40.0000 TON -16.67 % 100.0000 -16.67 %
4,000.00 -800.00 4,000.00 -800.00

120.0000
4,800.00

4.5000
402  POND OVEREXCAVATION INCL. HAUL

35020.0000 C.Y. 50.00 % 6.0000 100.00 %
157,590.00 52,530.00 210,120.00 105,060.00

3.0000
105,060.00

22.0000
403 SHOULDER BALLAST

12835.0000 C.Y. 10.00 % 24.6000 23.00 %
282,370.00 25,670.00 315,741.00 59,041.00

20.0000
256,700.00

19.0000
404 SAND DRAINAGE BLANKET

9320.0000 TON 137.50 % 17.0000 112.50 %
177,080.00 102,520.00 158,440.00 83,880.00

8.0000
74,560.00

2,300.0000
405  FLOW DISPERSAL TRENCH

3.0000 EACH 91.67 % 5,600.0000 366.67 %
6,900.00 3,300.00 16,800.00 13,200.00

1,200.0000
3,600.00
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406  POND TC-3 DEWATERING

L.S. 6,150.00 % 900.00 %
125,000.00 123,000.00 20,000.00 18,000.002,000.00

407  POND TC-4 DEWATERING
L.S. 861.54 % -61.54 %

125,000.00 112,000.00 5,000.00 -8,000.0013,000.00
408  POND TC-7 DEWATERING

L.S. -75.00 % -97.84 %
58,000.00 -174,000.00 5,000.00 -227,000.00232,000.00

409  POND TC-8 DEWATERING
L.S. -55.04 % -92.81 %

125,000.00 -153,000.00 20,000.00 -258,000.00278,000.00
410  POND TC-10 DEWATERING

L.S. 346.15 % 53.85 %
58,000.00 45,000.00 20,000.00 7,000.0013,000.00

411  POND TC-11 DEWATERING
L.S. -73.39 % -90.83 %

58,000.00 -160,000.00 20,000.00 -198,000.00218,000.00
412  POND TC-16 DEWATERING

L.S. -63.20 % -99.48 %
85,000.00 -146,000.00 1,200.00 -229,800.00231,000.00

25.0000
413 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

8603.0000 L.F. 0.00 % 25.0000 0.00 %
215,075.00 0.00 215,075.00 0.00

25.0000
215,075.00

21.0000
414 DRAIN PIPE 8 IN. DIAM.

25.0000 L.F. 75.00 % 35.0000 191.67 %
525.00 225.00 875.00 575.00

12.0000
300.00

160.0000
415 SEWER CLEANOUT

89.0000 EACH -46.67 % 200.0000 -33.33 %
14,240.00 -12,460.00 17,800.00 -8,900.00

300.0000
26,700.00

24.0000
416 PLAIN ST. CULV. PIPE 0.109 IN. TH. 18 IN. DIAM.

78.0000 L.F. -52.00 % 30.0000 -40.00 %
1,872.00 -2,028.00 2,340.00 -1,560.00

50.0000
3,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

135.0000
417  SLOT DRAIN 12 IN. DIAM

80.0000 L.F. -2.88 % 69.0000 -50.36 %
10,800.00 -320.00 5,520.00 -5,600.00

139.0000
11,120.00

7.0000
418  GEOSYNTHETIC CLAY LINER

11020.0000 S.Y. 75.00 % 5.0000 25.00 %
77,140.00 33,060.00 55,100.00 11,020.00

4.0000
44,080.00

5.5000
419  FILTER STRIP WITH ENGINEERED SOIL

8780.0000 S.Y. 685.71 % 3.0000 328.57 %
48,290.00 42,144.00 26,340.00 20,194.00

0.7000
6,146.00

5.0000
420  SYNTHETIC MAT

11950.0000 S.Y. 0.00 % 2.5000 -50.00 %
59,750.00 0.00 29,875.00 -29,875.00

5.0000
59,750.00

30.0000
421  ECOLOGY MIX

2505.0000 C.Y. 0.00 % 30.0000 0.00 %
75,150.00 0.00 75,150.00 0.00

30.0000
75,150.00

2.2500
422 CONSTRUCTION GEOTEXTILE FOR SEPARATION

27460.0000 S.Y. 125.00 % 1.3000 30.00 %
61,785.00 34,325.00 35,698.00 8,238.00

1.0000
27,460.00

5.2000
423  CONSTRUCTION GEOGRID FOR SOIL STABILIZATION

14030.0000 S.Y. 73.33 % 2.0000 -33.33 %
72,956.00 30,866.00 28,060.00 -14,030.00

3.0000
42,090.00

5.0000
424  EXTRUDED CURB FOR FLOW DISPERSAL

870.0000 L.F. 0.00 % 8.0000 60.00 %
4,350.00 0.00 6,960.00 2,610.00

5.0000
4,350.00

425  SAMPLING STATION
L.S. -26.67 % -26.67 %

22,000.00 -8,000.00 22,000.00 -8,000.0030,000.00
426 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %
35,000.00 35,000.0035,000.00

427 TRIMMING AND CLEANUP
L.S. 650.00 % 50.00 %

75,000.00 65,000.00 15,000.00 5,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006611 REGION NO : 1 AWARDED ON : Aug 15 2003
VERSION NO :17 WORK ORDER# : 0L3112
HWY :SR 018 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 18 
MAPLE VALLEY TO 
ISSAQUAH/HOBART RD
02A029 REV. 7/21/03

ROBISON CONSTRUCTION, INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 1282 VALENTINE AVENUE SE
98390-9656

PROJECT : SUMNER   WA  983900370 PACIFIC   WA  980472106

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2003
14:20

DOT_RGGB01

STP-PM 03(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
428 FORCE ACCOUNT SLOPE STABILIZATION

EST. 0.00 % 0.00 %
25,000.00 25,000.0025,000.00

130.0000
429 TR. 2 ST. CULV. PIPE 0.109 IN. TH. 60 IN. DIAM.

440.0000 L.F. -13.33 % 150.0000 0.00 %
57,200.00 -8,800.00 66,000.00 0.00

150.0000
66,000.00

$61,815,083.55 12.60% $55,704,389.50 1.47%
LOW BIDDER  REJECTED 

$54,895,830.99CONTRACT TOTAL

$61,815,083.55 $55,704,389.50BASE TOTAL 12.60% 1.47%$54,895,830.99

LOW BIDDER REJECTED


